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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One — Bidding Requirements

INVITATION TO BID
City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

Sealed bids for furnishing all materials, equipment, labor, and services for the construction of the
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation for the City of
Sherwood will be received at City of Sherwood, Engineering Department, 22560 SW Pine Street,
Sherwood, Oregon 97140 (Attn: Craig Christensen, P.E., Project Manager) until the Bid Closing at 2:00
PM (PDT) on Thursday, March 24, 2016. Please title the envelope Tualatin Street and Highland Drive
Storm Sewer and Pavement Rehabilitation. Bids will then be publicly opened and read aloud after 2:00
PM at the Sherwood City Hall Conference Room A, 22560 SW Pine Street, Sherwood, Oregon. This
project is subject to a pre-qualification process and only Earthwork and Drainage or Asphalt Concrete
Paving Contractors pre-qualified bids will be accepted. No bids will be accepted after the BID CLOSING
time.

First-Tier Subcontractor Disclosure forms must be received at the above mentioned location and date no
later than 4:00 PM (PDT). Proposals without a completed First-Tier Subcontractor Disclosure form
submitted will be considered non-responsive.

Bidders must be pre-qualified in accordance with the laws of the State of Oregon (ORS 279C.430) to do
either Earthwork and Drainage or Asphalt Concrete Paving Improvements. Letters of pre-qualification
(approval letter only) from the Oregon Department of Transportation (ODOT), Washington County
Department of Land Use &Transportation, or any local municipality with a population equal to or greater
than 18,000 persons is acceptable to the City. Proof of valid pre-qualification must be submitted to the
City by Tuesday, March 22, 2016 at 5:00 PM (PDT) for the Bidder’s bid to be deemed responsive and to
retain appeal rights. Only bids from pre-qualified Bidders will be opened.

A MANDATORY PRE-BID MEETING will be held at City of Sherwood City Hall Conference Room A
(22560 SW Pine Street) on Tuesday, March 15, 2016 at 2:00 PM (PDT). A bidder’s failure to attend the
pre-bid meeting shall cause any bid submitted by that bidder to be deemed non-responsive and will be
returned unopened.

Project Description
The Work to be done under this Contract consists of the construction of the following items:

Installation of storm sewer.

Asphalt grinding.

Cement treating of base.

Asphalt concrete pavement placement.
Traffic control.

Engineer’s Estimate ($570,000 - $600,000)

ok wN =

The lowest responsive bidder will be determined by the lowest sum of both of the project bid
schedules (SW Tualatin Street Storm Sewer and Pavement and SW Highland Drive Storm
Sewer and Pavement).

The Bidding Documents are available for examination and/or purchasing at Sherwood City Hall for a
$30.00 non-refundable fee, if documents are picked up or a $35.00 non-refundable fee if documents are
mailed. Bidding Documents are also available for free download on the City’s website,
www.sherwoodoregon.gov, under the “Business and Development” pull down under “Bids and RFP’s”
and are acceptable for Bid Submittal. Additional Information and Project Plans will be available on the
City website under the “Business and Development” pull down under “Bids and RFP’s” at the time of this

Invitation to Bid
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One — Bidding Requirements

posting.

Other locations Bidding Documents may be examined:
e DJC Plan Center (Electronic only), 503-224-0624, Email: plancenter@djcoregon.com
¢ Oregon Contractors Plan Center, 5468 SE International Drive, Milwaukie, OR 97222
e Builders Exchange of Washington, Inc., 2607 Wetmore Ave., Everett, WA 98201

Parties purchasing Bidding Documents will be included on a Planholders list maintained by the City.
Parties downloading Bidding Documents from the City’s website can request to be included on the official
Planholders list by sending an email to engineering@sherwoodoregon.gov. Bidders are not required to
be on Planholders list to submit a Bid for this project.

Addenda, clarifications and Notices will be posted online on the City's website. Potential Bidders are
responsible for checking the website on a daily basis. Each addendum must be signed and submitted
with the Bid to be considered a responsive bid offer. The City is not responsible for failure of bidders to
receive notifications of changes or corrections made by the City and posted as stated above.

All questions or requests for clarification must be submitted by 5:00 PM (PDT) on Thursday, March 17,
2016, seven (7) days prior to bid opening to receive responses. All final responses will be posted on the
City’s website no later than three (3) days prior to Bid Opening.

This is a local public works project subject to BOLI prevailing wages (ORS 279C.800 to ORS 279C.870).

Bids shall be accompanied by a certified check, cashier's check or bid bond payable to the City of
Sherwood in an amount equal to ten percent (10%) of the amount bid.

The City of Sherwood may reject a bid that does not comply with prescribed public contracting
procedures and requirements, including the requirement to demonstrate the bidder’s responsibility under
ORS 279C.375(3)(b), and that the City may reject for good cause, all bids after finding that doing so is in
the public interest. City reserves the right to waive minor informalities in any bid.

For more information regarding this project, contact Craig Christensen, P.E., at 503-925-2301 or by e-
mail at christensenc@sherwoodoregon.gov.

PUBLISH: Portland Daily Journal of Commerce, March 9 and March 11, 2016.
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

BIDDER’S CHECKLIST

SUNSET BOULEVARD AND APRIL COURT PAVEMENT REHABILITATION

Bid Statement Including signed signature page
Bid Schedule

First Tier Subcontractor Disclosure Form

Bid Bond

Certification of Non-Collusion

Certification of Compliance with ORS 279C.840
Certification of Asbestos Abatement
Certification of Non-Discrimination

Customer Service Acknowledgment
Prequalification Acknowledgement

Bidder Responsibility Form

All Applicable Addenda

0y I o o (o o e I
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

BID STATEMENT

The undersigned Bidder declares:

That Bidder has carefully examined and incorporates in this Bid, by this reference all documents
included in the Bid Booklet of Contract Documents and Specifications for this job, which includes but is
not limited to the Plans, Standard Specifications and Standard Drawings, Supplemental Specifications
and Special Provisions, Addenda, Bid Schedule, Prevailing Wage Rates, Contract form, Bond forms, and
Conditions of the Contract for:

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

That Bidder has made an examination of the site of the proposed work and has made such
investigations as are necessary to determine the character of the material and the conditions to be
encountered, independently of the indication on the plans; and that if the Proposal is accepted, Bidder
will contract with the City of Sherwood as provided in the Contract form, will to the extent of this bid,
provide the necessary machinery, tools, apparatus, and other means of construction, and will furnish all
material and labor as specified, or called for by the Plans or as necessary to complete the work in the
manner specified and in accordance with the requirements of the Engineer.

The undersigned has checked carefully all the bid schedule figures, and understands that the City will
not be responsible for any errors or omissions on the part of the undersigned in making this bid.

That Bidder has carefully studied all reports of explorations and tests of subsurface conditions at or
contiguous to the site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the site which have been identified in the Solicitation
Documents. Bidder acknowledges that such reports and drawings are not Contract Documents and may
not be complete for Bidder's purposes. Bidder acknowledges that City and Architect/Engineer do not
assume responsibility for the accuracy or completeness of information and data shown or indicated in the
Bidding Documents with respect to Underground Facilities at or contiguous to the site.

That Bidder has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies and data
concerning conditions (surface, subsurface and underground facilities) at or contiguous to the site which
may affect cost, progress, or performance of the work and which relate to any aspect of the means,
methods, techniques, sequences, and procedures of construction expressly required by the Bidding
Documents to be employed by Bidder, and safety precautions and programs incident thereto.

That Bidder does not consider that any additional examinations, investigations, explorations, tests,
studies or data are necessary for the determination of this Bid for performance furnishing of the work in
accordance with the times, price and other terms and conditions of the Contract Documents.

Bidder has given Architect/Engineer written notice of all conflicts, errors, ambiguities or discrepancies
that Bidder has discovered in the Contract Documents and the written resolution thereof by
Architect/Engineer is acceptable to Bidder, and the Contract Documents are generally sufficient to and
convey understanding of all terms and conditions for performing and furnishing the work for which this
Bid is submitted.

Bid Statement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

The undersigned also agrees that Bidder will order all material and equipment included under this
contract and will commence work within ten (10) days after receipt of Notice to Proceed and that Bidder
will complete the work in all respects after commencement and will have the project completed by the
date specified in the special provisions and that Bidder will pay as liquidated damages to the City for any
delay, the sum of Eight Hundred and No/100 Dollars ($800.00) per day for each Calendar Day required
beyond that period.

Accompanying this proposal is a Certified Check, Cashier's Check, or Bidder's Bond

from of
(Name of Surety) (City/State)
in the amount of dollars
(% ), being 10% of the amount bid according to the

conditions of the Call for Bids and Specifications.

If this proposal should be accepted by the City and the undersigned should fail to executed a
satisfactory contract and bond within ten (10) days from the date of notification, then the City may, as
stated in the specifications, determine that the undersigned has abandoned the contract and thereupon
this proposal shall be null and void, and the certified check, cashier's check or Bidder's bond
accompanying this proposal shall be forfeited to and become the property of the City. Otherwise, the
certified check, cashier's check or Bidder's bond accompanying this proposal shall be returned to the
undersigned.

The full name and residence of all parties and persons interested in this bid as principals are as
follows:
NAME RESIDENCE

The name and business address of the surety company which will furnish the required performance and
payments bonds is

(Name of Surety Company) (Number and Street Address) (City / State / Zip)
All General and Specialty Construction Contractors must have a valid Certificate of Registration

with the Construction Contractors Board/State Landscape Contractors Board in order to submit a Bid
or offer to undertake any Construction Work in the State of Oregon (ORS 701.026/0ORS 671.530).

REGISTRATION NO. EXPIRATION DATE

Bid Statement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

The undersigned Bidder has heretofore completed the following work of a similar nature to that
contemplated.

JOB  LOCATION DATE

The undersigned Bidder acknowledges that the amount of damages City might suffer by reason ofa
failure to complete the project by the Completion Date noted above would be difficult or impossible to
compute, and therefore agrees that the stipulated amount of liquidated damages set forth above for such
delay is a fair and reasonable measure of damages, and therefore Bidder agrees that it will not contest
such sum as being other than a true measure of damages in the event of a failure to complete the project
by the stipulated Completion Date. Bidder hereby declares and agrees:

(1)

(2)

3

4

®)

(6)

()

that this is a local public works project subject to the state prevailing rates of wage under
ORS 279C.800 to 279C.870, no bid will be considered without statement by the bidder that
the bidder will comply with ORS 279C.838 or 279C.840;

that Bidder is is not a Resident of Oregon Bidder, as defined by ORS
279A.120. “Resident Bidder” means a Bidder that has paid unemployment taxes or income
taxes in this state during the 12-calendar months immediately preceding submission of the
bid, has a business address in this state, and has stated in the bid whether the Bidderis a
“‘Resident Bidder;”

that City of Sherwood may reject a bid that does not comply with prescribed public
contracting procedures and requirements, including the requirement to demonstrate the
bidder’s responsibility under ORS 279C.375(3)(b), and the City of Sherwood may reject for
good cause all bids after finding that doing so is in the public interest;

that no Bid will be considered unless the Bidder is registered with the Construction
Contractors Board as required by OAR 137-049-230.

that where asbestos abatement is required the abatement shall be done by Department of
Environmental Quality licensed contractor (ORS 468A.720) and the abatement shall be
performed in conformity with DEQ and OSHA regulations and other standards related to
work place safety;

that Bidder shall comply with and cause its subcontractors to comply with all applicable
provisions of federal, state and local statutes, ordinances, rules and regulations;

that Bidder shall comply with pre-qualification conditions in accordance with the laws of
the State of Oregon (ORS 279C.430) as follows:

a. Pre-qualification is required and forms must be filed two (2) days prior to the Bid
Opening date for the Bidder to retain bidding rights.

b. Required forms: Proof of pre-qualification acceptance by either the State of
Oregon Department of Transportation (ODOT), Washington County Department of
Transportation, or any local major municipality is acceptable to the City. Bidders

Bid Statement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

may mail (address on cover sheet), fax (503-625-0629) or e-mail
(engineering@sherwoodoregon.gov) proof of pre-qualification to the City, to the
attention of the City Engineer.

(8) that each Bidder must provide certification of non-discrimination in obtaining required
subcontractors in accordamce with ORS 279A.110(4).

(9) that Bidder must also possess either a Metro license or a City of Sherwood business
license at the time of construction.

(10) that all principal individuals in your organization assigned to the project (superintendent,
project manager, and/or lead on-site contact) shall be listed on the Bidder Responsibility
Form submitted to the City. Any personnel changes during the Project must be
preceded by the submittal of the new individual’s experience, and written acceptance by
the City, as required on the Bidder Responsibility Form.

This bid is incomplete and shall not be considered unless there is attached hereto a signed and dated
complete original of each of the following: Bid Statement, Bid Schedule, First-Tier Subcontractor
Disclosure Form, a Certified Check, Cashier's Check or Bid Bond, Certification of Non-collusion,
Certification of Compliance with ORS 279C.840, Certification of Asbestos Abatement, Certification of
Non-Discrimination, Customer Service Acknowledgement, Prequalification Acknowledgment, Bidder
Responsibility Form and all applicable Addenda.

Submitted By:
Name of Bidder:

Signature of
Authorized Agent:

Title:
Business Address of
Bidder:

Phone Number:

Date:

Bid Statement
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City of Sherwood

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

Division One - Bidding Requirements

BID SCHEDULE
TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT REHABILITATION

(SW TUALATIN STREET STORM SEWER AND PAVEMENT BID SCHEDULE)

Item | Spec
No. | Section Description Unit | Quantity | Unit Price | Unit Total Cost
PART 00200 -- TEMPORARY FEATURES AND APPURTENANCES
1 00210 | Mobilization LS 1
) 00225 EZEI;]):? Work Zone Traffic Control, LS 1
3 00280 | Erosion Control LS 1
PART 00300 -- ROADWORK
4 00305 | Construction Survey Work LS 1
00310 | Removal of Structures and Obstructions LS 1
6 00310 | Removal of Pipes FT 350
7 00310 | Saw Cutting LS 694
8 00320 | Clearing and Grubbing LS 1
9 00330 | General Excavation LS 1
10 00330 | Additional Excavation CY 10
11 00330 | Extra for Selected Topsoil Material CY 12
12 00330 | Asphalt and Base Rock Removal SY 538
13 00330 | Base Rock Grading LS 1
14 00344 | Treated Subgrade, 10-Inches Thick SY 1312
15 00344 | Portland Cement TN 45
16 00350 | Subgrade Geotextile SY 132
PART 00400 -- DRAINAGE AND SEWERS
17 00405 | Dewatering LS 1
18 00405 | Trench Foundation CYy 10
19 00405 | Rock Excavation CYy 5
20 00405 | Boulder Excavation CY 5
21 00415 | Mainline Video Inspection FT 766.54
29 00445 113221-(31111;?1,) Ductile Iron, Cl. 50 Pipe (Granular FT 203.97
23 | 00445 (lérgr‘fu}}af gfc’kglsl)T M 3034, SDR 35 Pipe FT | 28627
24 00445 | 12-Inch, PVC, ASTM 3034, SDR 35 Pipe FT 148

Bid Schedule
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

BID SCHEDULE
TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT REHABILITATION

(SW TUALATIN STREET STORM SEWER AND PAVEMENT BID SCHEDULE)

Item | Spec
No. | Section Description Unit | Quantity | Unit Price | Unit Total Cost
(Native Backfill)
25 00445 }13(2)1-0111(1;1111,) Ductile Iron, Cl. 50 Pipe (Granular FT 3
26 | 00445 (lgrg;‘iﬂafgik‘gﬁ; 0% SRR Bipe FT | 90.6
27 00445 éﬁ;?sil,BI;\:féI%STM 3034, SDR 35 Pipe FT 34.7
2 [oos | g pemomnsonsre [
29 | 00445 | (Gt pasktily | FT|
30 00470 | Concrete Manhole, Shallow EA 1
31 00470 | Concrete Manhole, Standard EA 5
32 00470 | Catch Basin, Area Drain EA 2
33 00470 | Catch Basin, Ditch Inlet EA 1
34 00470 | Catch Basin, Type CG-30 EA 5
35 00470 | Catch Basin, Type CG-2 EA 2
36 00470 | Catch Basin, Code EA 1
37 00490 | Minor Adjustment of Manholes EA 2
38 00490 | Adjusting Boxes EA 2
39 00490 | Connection to Existing Piping EA 5
PART 00500 - BRIDGES
40 | 00596 | Block Retaining Wall | SF 43
PART 00600 - BASES
41 00641 | 3/4"-0” Aggregate Base TN 280
PART 00700 - WEARING SURFACES
42 00745 | Level 2, 1/2-Inch ACP TN 340
43 00745 | Level 2, 1/2-Inch ACP, Park Row ™ 42
44 00759 | Concrete Curb FT 182
45 00759 | Concrete Driveway SF 242
46 00759 | Concrete Curb and Gutter FT 697

Bid Schedule
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

Division One - Bidding Requirements

BID SCHEDULE
TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT REHABILITATION
(SW TUALATIN STREET STORM SEWER AND PAVEMENT BID SCHEDULE)

Item | Spec
No. | Section Description Unit | Quantity | Unit Price | Unit Total Cost
47 00759 | Concrete Walks SF 278
48 00759 | Sidewalk Ramp Treatment EA 2
49 00759 | Concrete Mailbox Pad SF 16
50 | 00867 [ Pavement Bar, Type AB | SF | 12 |
PART 01000 — RIGHT OF WAY DEVELOPMENT AND CONTROL
51 01030 | Yard Restoration LS 1
52 01040 | Street Tree, Green Vase Zelkova EA 6
53 01040 | Street Tree, Chinese Dogwood EA 5

TOTAL SW TUALATIN STREET STORM SEWER AND PAVEMENT BID

SW TUALATIN STREET STORM SEWER AND PAVEMENT BID WRITTEN IN WORDS:

DOLLARS AND CENTS

The lowest responsive bidder will be determined by the lowest sum of both of the project bid
schedules (SW Tualatin Street Storm Sewer and Pavement and SW Highland Drive Storm Sewer and

Pavement).
In the event of discrepancy, the amount in words shall dictate.

In accordance with the provisions of the Oregon Standard Specifications for Construction, 2015 Edition as modified by
these bid documents, the undersigned Bidder submits the following Bid Schedule with the understanding that City
reserves the right to increase, decrease, or completely eliminate quantities as set forth in 00120.20. Also, the Bidder
offers to do the work, whether quantities area changed (increased or decreased) in accordance with 00195.20, or not
changed, at the unit rate price stated in the following Bid Schedule:

Signature of Authorized Agent Company Name

Printed Name Date

Bid Schedule
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City of Sherwood

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

Division One - Bidding Requirements

BID SCHEDULE
TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT REHABILITATION
(SW HIGHLAND DRIVE STORM SEWER AND PAVEMENT BID SCHEDULE)

Item | Spec
No. | Section Description Unit | Quantity | Unit Price | Unit Total Cost
PART 00200 -- TEMPORARY FEATURES AND APPURTENANCES
1 00210 | Mobilization LS 1
5 00225 EZE%?;?? Work Zone Traffic Control, LS 1
3 00280 | Erosion Control LS 1
PART 00300 - ROADWORK
4 00305 | Construction Survey Work LS 1
5 00310 | Removal of Structures and Obstructions LS 1
6 00310 | Removal of Pipes FT 1180
7 00310 | Saw Cutting FT 310
8 00320 | Clearing and Grubbing LS 1
9 00330 | General Excavation LS 1
10 00330 | Additional Excavation CY 15
11 00330 | Extra for Selected Topsoil Material CYy 12
12 00330 | Asphalt and Base Rock Removal SY 2320
13 00344 | Treated Subgrade, 10-Inches Thick SY 1900
14 00344 | Portland Cement TN 64
15 00390 | Loose Riprap, Class 50 CYy 2
PART 00400 -- DRAINAGE & SEWERS
16 00405 | Dewatering LS 1
17 00405 | Trench Foundation CY 10
18 00405 | Rock Excavation CY 5
19 00405 | Boulder Excavation CY 5
20 00415 | Mainline Video Inspection FT 863
21 00415 | Pre-Construction Video Inspection LS 1
22 00445 | 16-Inch, PVC, C-905 Pipe (Granular Backfill) | FT 147.22
23 | 00445 gérg;‘ﬁiaf ]\Blfc’k‘gﬁ)T MI:5087; SDIR S5%ipS FT | 607.32
24 00445 | 10-Inch, PVC, ASTM 3034, SDR 35 Pipe FT 108

Bid Schedule
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One — Bidding Requirements

BID SCHEDULE

TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT REHABILITATION
(SW HIGHLAND DRIVE STORM SEWER AND PAVEMENT BID SCHEDULE)

Item Spec
No. | Section Description Unit | Quantity | Unit Price | Unit Total Cost
(Granular Backfill)
25 00445 | 6-Inch, PVC, C-900 Pipe (Granular Backfill) FT 20
26 | oous | v oo souos e | [,
27 00445 4B-;2122,111)3VC, ASTM 3034, SDR 35 (Granular FT 260.5
28 00445 | Cleanout EA 1
29 00470 | Concrete Manhole, Standard EA 5
30 00470 | Catch Basin, Area Drain EA 4
31 00470 | Catch Basin, Ditch Inlet EA 3
32 00490 | Adjusting Boxes EA 1
33 00490 | Filling Abandoned Piping FT 52
34 00490 | Connection to Existing Manhole EA 1
35 00490 | Connection to Existing Piping EA 5
PART 00600 — BASES
36 | 00641 | Aggregate Shoulders | TN 20
PART 00700 - WEARING SURFACES
37 00745 | Level 2, 1/2-Inch ACP TN 540
38 00745 | Asphalt Berm FT 525
PART 01000 —- RIGHT OF WAY DEVELOPMENT AND CONTROL
39 01030 | Yard Restoration LS 1
40 01040 | Transplanting Existing Landscaping LS 1

TOTAL SW HIGHLAND DRIVE STORM SEWER AND PAVEMENT BID

SW HIGHLAND DRIVE STORM SEWER AND PAVEMENT BID WRITTEN IN WORDS:
DOLLARS AND

CENTS

The lowest responsive bidder will be determined by the lowest sum of both of the project bid
schedules (SW Tualatin Street Storm Sewer and Pavement and SW Highland Drive Storm Sewer and
Pavement).

In the event of discrepancy, the amount in words shall dictate.

In accordance with the provisions of the Oregon Standard Specifications for Construction, 2015 Edition as modified by
these bid documents, the undersigned Bidder submits the following Bid Schedule with the understanding that City
Bid Schedule
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

reserves the right to increase, decrease, or completely eliminate quantities as set forth in 00120.20. Also, the Bidder
offers to do the work, whether quantities area changed (increased or decreased) in accordance with 00195.20, or not
changed, at the unit rate price stated in the following Bid Schedule:

Signature of Authorized Agent Company Name

Printed Name Date

Bid Schedule
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM
(OAR 137-049-0360)

Bids which are submitted by Bid Closing, but for which a required disclosure
submittal has not been made by the specified Disclosure Deadline, are not
responsive and shall not be considered for Contract award.

PROJECT NAME: Tualatin Street and Highland Drive Storm Sewer and Pavement
Rehabilitation

BID CLOSING: Date: March 24, 2016 Time: 2:00 PM (PDT)
FIRST-TIER DISCLOSURE Date: March 24, 2016 Time: 4:00 PM (PDT)

Deliver Form To (Agency): City of Sherwood
Designated Recipient (Person): Craig Christensen, P.E. Phone #: 503-925-2301

Agency’s Address:  City of Sherwood, City Hall
22560 SW Pine Street
Sherwood, OR 97140

INSTRUCTIONS:

The contracting agency will insert "N/A" above if the contract value is not anticipated to exceed $100,000.
Otherwise this form must be submitted either with the bid or within two (2) working hours after the
advertised bid closing date and time; but no later than the DISCLOSURE DEADLINE stated above.

Unless otherwise stated in the solicitation, this document shall not be submitted by facsimile. It is the
responsibility of bidders to submit this disclosure form and any additional sheets, with the bid number
and project name clearly marked, at the location indicated by the specified disclosure deadline. See
“Instructions to Bidders”.

List below the Name, Category of Work and Dollar Value for each first-tier subcontractor that would be
furnishing labor, or labor and material, for which disclosure is required. Enter the word "NONE" if there
are no first-tier subcontractors subject to disclosure. ATTACH ADDITIONAL SHEETS IF NECESSARY.

BIDDER DISCLOSURE:

SUBCONTRACTOR NAME CATEGORY OF WORK DOLLAR VALUE

|l bl N

First-Tier Subcontractor Disclosure Form
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar
Value equal to or greater than:

a) 5% of the total Contract Price, but at least $15,000. [If the Dollar Value is less than $15,000 do
not list the subcontractor above] or;

b) $350,000 regardless of the percentage of the total Contract Price.

Form Submitted By (Bidder Name):

Contact Name: Phone #:

First-Tier Subcontractor Disclosure Form
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

BID BOND

We, , as "Principal,”
(Name of Principal)

and , an Corporation,
(Name of Surety)

authorized to transact Surety business in Oregon, as “Surety,” hereby jointly and severally bind ourselves, our
respective heirs, executors, administrators, successors and assigns to pay unto the City of Sherwood
(“Obligee”) the sum of ($ )

dollars.

WHEREAS, the condition of the obligation of this bond is that Principal has submitted its proposal or bid to an
agency of the Obligee in response to Obligee’s procurement document for the project identified as:

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

which proposal or bid is made a part of this bond by reference, and Principal is required to furnish bid security
in an amount equal to ten (10%) percent of the total amount of the bid pursuant to the procurement document
and ORS 279C.365(4) for competitive bidding or 279C.400(5) for competitive proposals.

NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract pursuant to the
proposal or bid is awarded to Principal, and if Principal enters into and executes such contract within the time
specified in the procurement document and executes and delivers to Obligee its good and sufficient
performance and payment bonds required by Obligee, as well as any required proof of insurance, within the
time fixed by Obligee, then this obligation shall be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized

legal representatives this day of , 20

PRINCIPAL.: SURETY:

By BY ATTORNEY-IN-FACT:

Signature
Official Capacity Name
Attest:
Corporation Secretary Signature

Address
City State Zip
Phone Fax

Bid Bond
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

CERTIFICATION OF NON-COLLUSION

PROJECT NAME: TUALATIN STREET AND HIGHLAND DRIVE STORM SEWER AND PAVEMENT
REHABILITATION

TO: CITY OF SHERWOOD, A MUNICIPAL CORPORATION OF THE STATE OF OREGON

STATE OF OREGON )
) SS
COUNTY OF WASHINGTON)

(Bidder's Firm Name)

I, the undersigned, as [circle one]:
e sole owner
e apartner
o officer of the foregoing corporation
e agent of the above bidder

being first duly sworn on oath, depose and say:

That the attached bid has been arrived at by the bidder, independently, and has been submitted
without collusion with, and without any agreement, understanding or planned course of action
with, any other contractor, bidder, or vendor on materials, supplies, equipment or services,
described in the invitation to bid, designed to limit independent bidding or competition.

The contents of the bid herein presented and made have not been communicated by the bidder
or (his) (their) or (its) employees or agents to any person not an employee or agent of the bidder
or its surety on any bond furnished with the bid, and will not be communicated to any such person
prior to the official opening of the bid.

| have fully informed myself regarding the accuracy of the foregoing statements, and the same
are made by me based on my personal information.

| have read and understood the Bid Booklet and the Specifications for the attached Bid.

Signature

Title

Subscribed and sworn before me this day of , 20

My commission expires:

Notary Public for Oregon

Certification of Non-Collusion
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

CERTIFICATION OF COMPLIANCE WITH ORS 279C.840
(PREVAILING WAGES)

FOR

Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

The undersigned confirms that the provisions of ORS 279C.840 shall be complied with for personnel
working on this project.

A copy of the Prevailing Wage Rates is available on-line at the Bureau of Labor and Industries
website at:

http://www.oregon.gov/boli/WHD/PWR/Pages/PWR Rate Publications 2016.aspx

When a contractor or subcontractor is a party to a statewide collective bargaining agreement in effect
with any labor organization, the rate of wages provided for in such agreement shall be considered to
be the prevailing rate of wage to be paid to the workers on this project.

Date

Signature of Bidder

Title

Business Name

Certification of Compliance with ORS 279C.840 (Prevailing Wages)
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

CERTIFICATION OF ASBESTOS ABATEMENT
FOR
Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
The undersigned confirms that if asbestos abatement is required the abatement shall be done by
Department of Environmental Quality licensed contractor (ORS 468A.720) and the abatement shall be

performed in conformity with DEQ and OSHA regulations and other standards related to work place
safety.

Date:

Signature of Bidder:

Title:

Business Name:

Certification of Asbestos Abatement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

CERTIFICATION OF NON-DISCRIMINATION
[ORS 279A.110(4) & OAR 137-049-0440(3)]

FOR
Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
The undersigned certifies that it has not discriminated against minority, women or emerging small
business enterprises in the obtaining of subcontracts for this project and shall not discriminate

against minority, women or emerging small business enterprises in awarding of subcontracts for this
project.

Date

Signature of Bidder

Title

Business Name

Certification of Non-Discrimination
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

CUSTOMER SERVICE ACKNOWLEDGMENT
FOR

Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

Bid Closing: Date: Time: AM__ PM__

Note: This form is part of the inquiry concerning bidder responsibility and must be submitted with the
other proposal forms as specified in Section 00120.40(h) of Division Four — Special Provisions.”

Bidder, by his/her signature below, hereby signifies that s/he has read and understands the
construction specifications, including but not limited to the following sections of Division Four —
Special Provisions, relating to customer service. These sections include, but are not limited to, the
sections listed below:

L] Section 00160, Source of Materials
= Section 00180.40, Limitation of Operations
a Section 00225, Work Zone Traffic Control

Bidder further acknowledges that s/he understands their terms, fully acknowledges their importance
to successful completion of the project, and agrees to be bound thereby if awarded this contract.
Bidder further assures the City that, if awarded this contract, s/he will promptly, efficiently and
courteously carry out his/her responsibilities under the aforementioned specifications.

Signature of Bidder Title

Name of Firm Date

Customer Service Acknowledgement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

PREQUALIFICATION ACKNOWLEDGMENT
FOR

Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

The undersigned confirms that the Bidder has complied with pre-qualification conditions in accordance
with the laws of the State of Oregon (ORS 279C.430) by submitting proof of pre-qualification acceptance
two (2) days prior to the Bid Opening date by submitting pre-qualification acceptance by either the State
of Oregon Department of Transportation (ODOT), Washington County Department of Transportation, or
any local major municipality.

Date:

Signature of Bidder:

Title:

Business Name:

Prequalification Acknowledgement
1



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

BIDDER RESPONSIBILITY FORM
FOR

Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

All information shall be typed or printed legibly

Note: Information provided in this form is part of the inquiry concerning bidder responsibility, and this
form must be submitted with the other proposal forms as specified in Section 00120.40(g) of
DIVISION FOUR - SPECIAL PROVISIONS."

Part A

Submitted by:

Signature Date

Name (print):

Name of Firm:
Address:

Phone:

Fax;

1.  How many years has your organization done business as a General Contractor under the present

business name”?

How many years under (a) different name(s)?

List different names, if any, and dates of operation:

2.  How many years has your organization been in business under its present business name?

How many years under (a) different name(s)?

List different names, if any, and dates of operation:

Bidder Responsibility Form - 1 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

Part B — Complete the appropriate Portion Below

1.

Bidder is an INDIVIDUAL.:

Name of individual

Doing Business as

Bidder is a CORPORATION:

Name of Corporation as registered with the state of Oregon:

Date of Incorporation: State of Incorporation:

Name of President

Name of Secretary

Name of Treasurer

Name of Manager

Bidder is a LIMITED PARTNERSHIP:

Name of Limited Partnership as registered with the state of Oregon:

Name of persons or parties composing the Limited Partnership (indicate whether an individual

or corporation):

Bidder is a GENERAL PARTNERSHIP:

Name of General Partnership as registered with the state of Oregon:

Name of persons or parties composing the General Partnership (indicate whether an individual

or corporation):

Bidder Responsibility Form - 2 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

5. Bidderis a JOINT VENTURE:

Name of Joint Venture as registered with the state of Oregon:

Name of persons or parties composing the Joint Venture (indicate whether an individual or

corporation):

PartC

1.  What percent of the work do you normally perform with you own forces?

List Trades directly employed by you:

2. List the Construction Equipment you own or lease long-term:

3. Have you ever failed to complete any work awarded to you?
(Answer yes or no)

If so, indicate when, where, and why.

4. A. Have you ever defaulted on a contract? If so, indicate when, where and why.
(Answer yes or no)

B. Whatresult: Lawsuit? Judgment? Arbitration? Settled? Other?
Circle the one that most applies

If other, explain:

Bidder Responsibility Form - 3 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

C. Are there currently any unpaid judgments against the business or any of its principals?

(Answer yes or no)

If so, describe:

5. Has any Officer or Partner of your organization ever been an Officer or Partner of another
Organization that failed to complete a construction contract?

(Answer yes or no)

If so, describe circumstances below:

6. List major construction projects your organization currently has under contract as the general
contractor:

Project name

City / Contact Name & phone #:

Architect/Engineer:

Contract Amount / Contract Date:

% Complete / Schedule Complete:

Project name

City / Contact Name & phone #:

Architect/Engineer:

Contract Amount / Contract Date:

% Complete / Schedule Complete:

Project name

City / Contact Name & phone #:
Architect/Engineer:

Contract Amount / Contract Date:

% Complete / Schedule Complete:
Add additional sheets listing projects as required

Bidder Responsibility Form - 4 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

7. List major construction projects, similar to the one being bid, that your organization completed in the

past 5 years as the general contractor if not shown on the State of Oregon Department of

Administrative Services’ Contractor's Prequalification Application:

Project name

City / Contact Name & phone #:

Architect/Engineer:

Contract Amount / Date Awarded:

Percent Completed with own forces:

Project name

City / Contact Name & phone #:

Architect/Engineer:

Contract Amount / Date Awarded:

Percent Completed with own forces:

Project name

City / Contact Name & phone #:

Architect/Engineer:

Contract Amount / Date Awarded:

Percent Completed with own forces:

Add additional sheets listing projects as required

8. Listthe construction experience of the principal individuals in your Organization; which ones will be
assigned to this project (including the percentage of their time to be assigned to this project):

Individual's Name

Construction experience - years:

Present position & years with organization:

Percentage of individual's time to be assigned to project:

Bidder Responsibility Form - 5 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

Individual’'s Name

Construction experience - years:

Present position & years with organization:

Percentage of individual's time to be assigned to project:

Individual's Name

Construction experience - years:

Present position & years with organization:

Percentage of individual's time to be assigned to project:

A. Have any of the principal individuals in your Organization been convicted under state or
federal statutes of embezzlement, theft, forgery, bribery, falsification or destruction of

records, or receiving stolen property? If so, describe circumstances below:

B. Have any of the principal individuals in your Organization been the subject to a civil
judgment for fraud? If so, describe circumstances below:

(Answer yes or no)

9. Bank References:

10. Trade References:

Bidder Responsibility Form - 6 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One - Bidding Requirements

11. List names of Bonding and Insurance Companies, name and address of agents, and maximum
bonding capacity.

What portion remains on this Bonding Capacity at the time of submittal of the Bid?

12. The bidder agrees to furnish, upon request by the City, within 5-days after the Bid Opening, a
current Statement of Financial Conditions, including Contractor’s latest regular dated financial
statement or balance sheet which must contain the following items:
= Current assets: (cash, joint venture accounts, accounts receivable, notes receivable, accrued
interest on notes, deposits, and materials and prepaid expenses), net fixed assets and other
assets.

= Current liabilities: (Accounts payable, notes payable, accrued interest on notes, provisions for
income taxes, advances received from owners, accrued salaries accrued payroll taxes), other
liabilities, and capital (capital stock, authorized and outstanding shares per values, earned
surplus).

Date of statement or balance sheet:

Name of firm preparing statement:

By:

Bidder's Initials:
Bid Closing: Date: Time: AM PM

Bidder Responsibility Form - 7 of 7



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division One — Addendum (Example)

ity of

Shu‘wood
Oregon

Home of the Tualatm River Nanonal 11ddife Refuge

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
DATE ADDENDUM NO. 1
Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and
specifications for this project.

1.

2.

This ADDENDUM shall be signed and attached to the Bidder’s Proposal and shall
subsequently become part of the Contract Documents.

Company Name

Contractor Name

Contractor Signature

Date

Addendum (Example)
1



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

PUBLIC IMPROVEMENT CONTRACT FOR USE WITH
OREGON STANDARD SPECIFICATIONS FOR CONSTRUCTION

BETWEEN: The City of Sherwood,
an Oregon Municipal Corporation
AND: (Contractor):
JOB NO.: N/A
PROJECT: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

RECITALS

Contractor was the successful Bidder for the contract construction of the improvement (“Project”)

described in this Public Improvement Contract for use with Oregon Standard Specifications for
Construction as supplemented by the City. (this “Document”)

AGREEMENT TERMS AND CONDITIONS

The Contract. The Contract between the City and Contractor (the “Contract”) includes this
Document and its exhibits, the 2015 Oregon Standard Specifications for Construction issued by
the Oregon Department of Transportation (ODOT) together with all of the documents and
materials included in the definition of the “Contract’” under the 2015 ODOT Standard
Specifications for Construction, as modified by the City’s Supplemental Specifications and project
Special Provisions. In addition, the Contract between the City and Contractor shall be deemed
to incorporate all reports, records, laws, rules and orders referenced in the Contract Documents.

This Document also includes and incorporates the following exhibits:

Exhibit A — CITY OF SHERWOOD — STANDARD CONTRACT PROVISIONS
Exhibit B — Certification of Bidder/Contractor Employee Drug Testing Program
Exhibit C — Certification of Compliance with Oregon Tax Law

Exhibit D — Certification of Registration with Contractors Board

Exhibit E — Certification of Workers’ Compensation Coverage

Definitions. Unless otherwise specifically defined in this Document, all capitalized terms which
are not proper nouns shall have the meanings assigned thereto in the specifications.

Work to be Performed. Contractor agrees to furnish, as the “Work” all services, labor, materials
and equipment which are described as the Contractor's responsibility in the plans and
specifications, or as reasonably inferred therefrom, as the same may be modified in accordance
with the Contract, and to construct the improvement described therein (the Project), all according
to the provisions of the Contract. All parts of the Work are the sole responsibility of Contractor.

Time of Commencement and Completion. Time is of the Essence of the Contract. Thetimein
which Contractor shall commence, prosecute and complete the Work is described in the
specifications, as modified by any Addenda or subsequent Contract Change Order.

Contract Agreement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

5.

Contract Sum. The Contract sumis $ and consists of unit
prices bid by Contractor multiplied by estimated quantities, together with lump sum amounts for
portions of the Work, as described on the Contractor’s Bid attached hereto. Unless the Contract
states otherwise, the actual sum payable to Contractor for the Work shall be based on lump sum
amounts and actual quantities, as modified by Change Orders and adjustments made in
accordance with the specifications. Payment will be made as provided in the specifications.

Indemnification. Contractor’s duty to indemnify is described in Section 00170.72 of the
General Conditions in ODOT’s 2015 Standard Specifications, as modified by the Special
Provisions. Contractor’s indemnity obligations survive acceptance of the Work and
completion of the Contract.

Insurance. Contractor shall maintain in force for the duration of this contract the insurance
coverages specified below and in specification Section 00170.70(a). Each policy required by
these provisions shall be written as a primary policy, not contributing with or in excess of any
coverage which City may carry. In accordance with the Special Provisions, a copy of each
policy or a Certificate of Insurance satisfactory to City shall be delivered to City prior to
commencement of the Work. Unless otherwise specified, each policy shall be written on an
"occurrence” form with an admitted insurance carrier licensed to do business in the state of
Oregon and shall contain an endorsement entitling City to not less than 30 days prior written
notice of any material change, nonrenewal or cancellation. In the event the statutory limit of
liability of a public body for claims arising out of a single accident or occurrence is increased
above the combined single limit coverage requirements specified below, City shall have the
right to require Contractor to increase the Contractor's coverages by the amount of the
statutory limit increase for such claims and to increase the aggregate coverage by an amount
that is twice as large as the statutory increase. The adequacy of all insurance required by
these provisions shall be subject to approval by City's Risk Manager. Unless otherwise
allowed by City, Contractor shall require all subcontractors to carry insurance at least equal to
that required under this section. Failure to maintain any insurance coverage required by this
contract shall be cause for immediate termination of this Contract by City.

7.1 Commercial General Liability. Contractor shall maintain a broad form Commercial
General Liability Insurance policy with coverage of not less than $2,000,000 combined
single limit per occurrence, with an annual aggregate of not less than $2,000,000.00,
for bodily injury, personal injury or property damage. Such policy shall contain a
contractual liability endorsement to cover Contractor's indemnification obligations
under the Contract and products/completed operations liability. The policy shall also
contain an endorsement naming City as an additional insured, in a form satisfactory to
City, and expressly providing that the interest of City shall not be affected by
Contractor's breach of policy provisions. The policy shall be endorsed to state that the
general aggregate limit of liability shall apply separately to the Contract.

7.2 Commercial Automobile Liability. Contractor shall maintain a Commercial Automobile
Liability Insurance policy with coverage of not less than $2,000,000.00 combined
single limit per occurrence, with an annual aggregate limit of not less than
$2,000,000.00, for bodily injury, personal injury or property damage. The coverage
shall include both hired and non-owned auto liability. The policy shall also contain an
endorsement naming City as an additional insured, in a form satisfactory to City, and
expressly providing that the interest of City shall not be affected by Contractor's
breach of policy provisions.

7.3 Workers' Compensation Insurance. All employers, including the Contractor and its
Subcontractors, if any, that employ subject workers who are performing Work or
providing labor or materials under the Contract in the State of Oregon shall comply

Contract Agreement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

with ORS 656.017 and provide the required Workers’ Compensation Coverage with
coverage of not less than $1,000,000.00 per accident, unless such employers are
exempt under ORS 656.126. The Contractor shall ensure that each of its
Subcontractors complies with these requirements. Contractor shall provide City with
such further assurances as City may require from time to time that Contractor is in
compliance with these Workers' Compensation coverage requirements and the
Workers' Compensation law. The Contractor shall ensure that its insurance carrier
files a Guaranty Contract with the Oregon Workers’ Compensation Division before
performing any Work.

8. Performance, Payment and Maintenance Bonds. Prior to the commencement of the Work,
Contractor shall provide good and sufficient Performance Bond and Payment Bond approved
by the City, each in an amount equal to the 100% of the Contract sum, for the faithful
performance of the Work in all respects and indemnifying City for any claims or liens for labor,
work, equipment or material provided by others in the performance of the Work. The amount
of the Performance Bond and Payment Bond shall be increased whenever the Contract Sum
is increased for any reason.

At the conclusion of the Construction and prior to Final Acceptance of the Work by the City,
the Contractor shall provide a 10% Maintenance Bond for a period of two (2) years from the
date of Final Acceptance by the City. A surety licensed to do business as a surety in the state
of Oregon shall provide the Maintenance Bond.

The acceptance by the Contractor of Final Payment shall be and shall operate as a release to
the City of all claims and all liability to the Contract other than claims in stated amounts as
may be specifically excepted by the Contractor in writing prior to the request for final payment
for all things done or furnished in connection with this work and for every act and neglect of
the City and its agents and others relating to or arising out of this work. However, any
payment, final or otherwise, or any acceptance, shall not release the Contractor or its sureties
from any obligations under the Contract Documents or the Performance and Payment Bonds
or diminish the Agency’s rights under the Guaranty Provisions.

In addition to and not in lieu of any other warranties required under the Contract make all
necessary repairs and replacements to remedy, in a manner satisfactory to the Engineer and
at no cost to the Agency, any and all defects, breaks, or failures of the Work occurring during
the specified warranty period due to faulty or inadequate materials or workmanship. Repair
damage or disturbance to other improvements under within, or adjacent to the Work, whether
or not caused by settling, washing, or slipping, when such damage or disturbance is caused,
in whole or in part, from activities of the Contractor in performing his duties and obligations
under this Contract when such defects or damage occur within the warranty period. The two-
year maintenance period required shall, with relation to such required repair, be extended one
year from the date of completion of such repair or to the end of the original two-year
maintenance period, whichever comes later.

If Contractor, after written notice, fails within ten days to proceed to comply with the terms of
this section, Agency may have the defects corrected, and Contractor and Contractor's Surety
shall be liable for all expense incurred. In case of an emergency where, in the opinion of the
Engineer, delay would cause serious loss or damage, repairs may be made without notice
being given to the Contractor with the Contractor or surety paying the cost of repairs. Failure
of the Engineer to act in case of an emergency shall not relieve Contractor or Surety from
liability and payment of all such costs.

9. Termination and Compensation. City may terminate this contract or suspend the Work at
any time as provided in the specifications.

Contract Agreement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

10.

11.

12.

13.

14.

Performance for Goods and Services. In performance of the Work, Contractor shall prefer
materials that have been manufactured or produced in the state of Oregon, if price, fitness,
availability and quality are otherwise equal.

Non-Resident Contractor. If Contractor is not a resident bidder as defined in ORS
279A.120, and the contract price exceeds $10,000, the Contractor must report to the
Department of Revenue, on the department’s form, the total contract price, terms of payment,
length of contract and such other information as the department may require before the
Contractor may receive final payment under the Contract. The Contractor must provide
copies of all forms filed with the Department to the City to receive final payment.

Laws and Ordinances. In addition to those laws, rules and ordinances specifically identified
in this Contract, Contractor shall comply with and require its Subcontractors to comply with all
applicable provisions of Federal, State and local statutes, ordinances, orders, rules and
regulations.

Default and Willful Violation. If the Contractor willfully violates any of the provisions of the
Sherwood Code, or any of the provisions of law governing public contracts, or if Contractor
knowingly files false affidavits of compliance required under the Contract, Contractor shall
waive for a period of one year any right to bid upon any public improvement project let by City.
If Contractor or any of Contractor's Subcontractors violates any such provisions or files any
such false affidavits of compliance, or in the event Contractor otherwise fails to perform any of
its obligations under this Contract, time and quality of performance being of the essence, City
may, at its option, terminate this Contract upon written notice to Contractor. In the event of a
termination of this Contract or a subcontract under these provisions, Contractor or the
Subcontractor, if applicable, shall forfeit all rights under this Contract or the subcontract, as
the case may be. The City's claim for damages under paragraph 15 and any other relief
available to City resulting from the Contractor's breach shall survive a termination of the
Contract.

Liquidated Damages. In the event the Work is not completed within the Contract Time as
specified in Bid Statement, or as may be extended in accordance with the Contract’s terms,
Contractor will pay to City, or City may withhold from any payment due Contractor, Liquidated
Damages as specified in the specifications. The parties believe that due to the costs of
bringing an action and the difficulty of establishing the exact amount of damages City will
incur, it would be inconvenient and infeasible for City to bring an action for the actual
damages it will incur because of Contractor's failure to complete the Work within the Contract
Time. In order to compensate City for the damages City will suffer because of a delay, the
amount City would be damaged for every Calendar Day completion is delayed is $800.00 per
Calendar Day. The parties agree that the sum set as Liquidated Damages is reasonably
related to City's anticipated damages per Calendar Day after the Completion Date that the
Work is not completed. Contractor agrees that any liquidated damages imposed under the
Contract is the best estimate of the City’'s damages and is not a penalty. Contractor will not
contest such sum as being other than the best measure of damages in the event liquidated
damages become payable under these provisions.

Contract Agreement
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

15.

16

17.

18.

19.

Notices. Any written notices permitted or required by this Contract shall be deemed given
when personally delivered, or five days after deposit in the United States mail, postage fully
prepaid, certified, return receipt requested, addressed to the representatives of the parties as
set forth below or when delivered by electronically confirmed facsimile transmission to the
FAX address and attention of the representatives of the parties set for below:

Contractor: , Project Superintendent

City: City Engineer, City of Sherwood

or such other address as either party may provide to the other by notice given in accordance
with this provision.

Contract Documents/Interpretation. Where possible, all parts of the Contract shall be
interpreted in a manner that avoids conflict between the various documents and their
provisions. In the event that any provision of this Document conflicts with any provision of
the specifications, the provision that is most detailed shall prevail. In the event that any other
component part of the Contract conflicts with any provision of any other component part, the
precedence of documents shall be as set forth in the Special Provisions.

Governing Law, Jurisdiction and Venue. This Contract shall be governed by and
interpreted in accordance with the laws of the State of Oregon, without respect to conflict of
laws principles. Notwithstanding any contrary provisions in the Contract Documents, any
litigation arising out of or relating to this Contract shall be tried to a court without a jury. Any
claim or action must be brought in the Circuit Court of Washington County, Oregon. If a claim
or action must be brought in a federal forum, then it shall be brought and conducted solely
and exclusively within the United States District Court for the District of Oregon. In no event
shall this paragraph be construed as a waiver by the City of any form of defense or immunity,
whether sovereign immunity, governmental immunity or otherwise, from any claim or from the
jurisdiction of any court. Contractor by execution of the Contract hereby consents to the
personal jurisdiction of the courts referenced in this paragraph.

Dispute Resolution. Disputes will be resolved in accordance with Section 00199 of the
General Conditions in ODOT’s 2015 Standard Specifications as modified in the Supplemental
Specifications and project Special Provisions.

In any litigation, the entire text of any order or permit issued by a governmental or regulatory
authority, as well as any documents referenced or incorporated therein by reference, shall be
admissible for the purpose of Contract interpretation.

The Contract shall not be construed against either party regardless of which party drafted it.
Other than as modified by the Contract, the applicable rules of contract construction and
evidence shall apply.

Payment of Costs, Expenses and Attorney’s Fees. Notwithstanding any language to the
contrary in the Contract Documents, each party is responsible for all of its own costs and
fees, including expert fees and attorney fees. This includes any costs and fees incurred in
any trial and in any appeal.
Contract Agreement
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20.

21.

22.

23.

24.

25.

26.

No Third Party Beneficiaries. The parties to this Contract do not intend to confer on any
third party any rights under this Contract. All Subcontractors are third parties.

Survival. Any obligation arising under the Contract which is not, or cannot be performed or
paid prior to the expiration or termination of the Contract, including, but not limited to, all
provisions concerning the quality of the Work, warranties and obligations for payment,
indemnification, and reimbursement, shall survive termination or expiration of the Contract.

Integration; Amendment. The Contract includes the entire agreement between the parties
as of its date of execution and shall not be modified or amended, except as expressly
provided in the Contract.

Effective Date. The effective date of the Contract shall be the latest date of signature by the

parties.

Prompt Payment. The Contractor shall:

(a)

(b)

()

(d)

Make payment promptly, as due, to all persons supplying to the contractor labor or
material for the performance of the work provided for in the Contract.

Pay all contributions or amounts due the Industrial Accident Fund from the contractor
or subcontractor incurred in the performance of the Contract.

Not permit any lien or claim to be filed or prosecuted against the state or a county,
school district, municipality, municipal corporation or subdivision thereof, on account
of any labor or material furnished.

Pay to the Department of Revenue all sums withheld from employees under ORS
316.167.

Drug Testing.

(a)

The Contractor shall demonstrate that an employee drug testing program is in
place at the time of submitting its bid, and that such program will be maintained
throughout the Contract period, including any extensions. The failure of
Contractor to have, or to maintain such a drug testing program is grounds for
rejection of a bid or immediate termination of this Contract.

The City of Sherwood shall not be liable, either directly or indirectly, in any dispute
arising out of the substance or procedure of Contractor’'s drug testing program.
Nothing in this drug testing provision shall be construed as requiring Contractor to
violate any legal, including constitutional, rights of any employee, including but not
limited, to selection of which employees to test and the manner of such testing.
The City shall not be liable for Contractor’s negligence in establishing or
implementing, failure to establish or implement a drug testing program, or for any
damage or injury caused by Contractor's employees acting under the influence of
drugs while performing work covered by this Contract. These are Contractor’s
sole responsibilities and nothing in this provision is intended to create any third
party beneficiary rights against the City.

Demolition Contracts to Require Material Salvage. On demolition projects, the Contractor
is required to salvage or recycle construction and demolition debris, if feasible and cost-

effective.

Contract Agreement
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27.

28.

29.

30.

31.

32.

Landscape Maintenance Projects to Require Composting or Mulching. On Landscape
Maintenance Projects, the Contractor is required to compost or mulch yard waste material at
an approved site; if feasible and cost-effective.

Conditions Concerning Payment of Claims by Public Officers to Person Furnishing
Labor of Services when Contractor Neglects or Refuses to Make Prompt Payment. If
the Contractor fails, neglects or refuses to make prompt payment of any claim for labor or
services furnished to the Contractor or a subcontractor by any person in connection with this
Contract as the claim becomes due, the City may pay such claim to the person furnishing the
labor or services and charge the amount of the payment against funds due or to become due
to the Contractor by reason of the Contract.

Conditions Concerning Neglect or Refusal to Make Prompt Payment of Claim by
Contractor or First-Tier Subcontractor to Persons Furnishing Labor or Materials. If the
Contractor or a first-tier subcontractor fails, neglects or refuses to make payment to a person
furnishing labor or materials in connection with this contact within 30 days after receipt of
payment from the City or the Contractor, the Contractor or first-tier subcontractor shall owe
the person the amount due plus interest charges commencing at the end of the 10-day period
that payment is due under ORS 279C.580(4) and ending upon final payment, unless payment
is subject to a good faith dispute as defined in ORS 279C.580. See additional text in ORS
279C.515(2).

Complaints Concerning Contractor or Subcontractor Neglect or Refusal to Make
Payment to Persons Furnishing Labor or Material. If the Contractor or a subcontractor
fails, neglects or refuses to make payment to a person furnishing labor or materials in
connection with the public improvement contract, the person may file a complaint with the
Construction Contractors Board, unless payment is subject to a good faith dispute as defined
in ORS 279C.580.

Condition Concerning Hours of Labor. A person may not be employed for more than 10
hours in any one day, or 40 hours in any one week, except in cases of necessity, emergency
or when the public policy absolutely requires it, and in such cases, except in cases of
contracts for personal services as defined in ORS 279C.100, the employee shall be paid at
least time and a half pay:

(a) For all overtime in excess of eight hours in any one day or 40 hours in any one
week when the work week is five consecutive days, Monday through Friday; or

(b) For all overtime in excess of 10 hours in any one day or 40 hours in any one week
when the work week is four consecutive days, Monday through Friday; and

(c) For all work performed on Saturday and on any legal holiday specified in ORS
279C.540.

Condition Concerning Payment for Medical Care. The Contractor and all subcontractors,
as applicable, shall promptly, as due, make payment to any person, co-partnership,
association or corporation furnishing medical, surgical and hospital care services or other
needed care and attention, incident to sickness or injury, to the employees of the Contractor
or subcontractor, as applicable, of all sums that the Contractor or subcontractor, as
applicable, agrees to pay for the services and all moneys and sums that the Contractor or
subcontractor, as applicable, collected or deducted from the wages of employees under any
law, contract or agreement for the purpose of providing or paying for the services.

Contract Agreement
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33. Condition Concerning Payment for Providing Workers’ Compensation. All subject
employers working under the Contract are either employers that will comply with ORS
656.017 or employers that are exempt under ORS 656.126.

34. Retainage. The amount to be retained from progress payments will be 2.5% of the value of
the Work accomplished as noted in Section 00195.50(b) of the specifications, and will
retained in one of the forms specified in Section 00195.50(c) of the specifications.

33. Contractor Claims. Notice of Claim. Claims on public works bonds and payment bonds
shall be submitted in writing and follow the procedures established by ORS 279C.600 and
ORS 279C.605.

34. Certified Statements Regarding Payment of Prevailing Rates of Wage; Retainage.
(1) The contractor or the contractor’s surety and every subcontractor or the subcontractor's
surety shall file certified statements with the public agency in writing, on a form prescribed by
the Commissioner of the Bureau of Labor and Industries, certifying:

(a) The hourly rate of wage paid each worker whom the contractor or the
subcontractor has employed upon the public works; and

(b) That no worker employed upon the public works has been paid less than the
prevailing rate of wage or less than the minimum hourly rate of wage specified in
the contract.

The certified statement shall be in accordance with ORS 279C.845.

CITY OF SHERWOOD CONTRACTOR
By: By:
(signature) (signature)
Date: Date:
Contract Agreement
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Exhibit A
CITY OF SHERWOOD - STANDARD CONTRACT PROVISIONS

1. Notice in Writing to Employees who Work on a Public Contract. An employer must give
notice in writing to employees who work on a public contract, either at the time of hire or before
commencement of work on the contract, or by posting a notice in a location frequented by
employees, of the number of hours per day and days per week that the employees may be
required to work.

2. Provisions concerning environmental and natural resources laws; remedies.
The contractor shall adhere to all federal, state and local agencies (Oregon State of
Environmental Quality, Clean Water Services, Washington County and City of Sherwood) that
have enacted ordinances, rules or regulations dealing with the prevention of environmental
pollution and the preservation of natural resources that affect the performance of the contract.
See additional text in ORS 279C.525.

3. Known Environmental Conditions. See project plans and specifications for description of any
known environmental conditions, if any. The contractor shall apply best management practices
as pertaining to sediment and erosion control to insure that sediments do not leave the project
site. See additional text in ORS 279C.525.

4. Contractor’s Relations with Subcontractors. The Contractor shall include in each subcontract
(for property or services entered into by the contractor and a first-tier subcontractor, including a
material supplier, for the purpose of performing a construction contract):

€) A payment clause that obligates the contractor to pay the first-tier subcontractor for
satisfactory performance under its subcontract within 10 days out of such amounts as
are paid to the contractor by the contracting agency under the contract.

(b) An interest penalty clause that obligates the contractor, if payment is not made within
30 days after receipt of payment from the contracting agency, to pay to the first-tier
subcontractor an interest penalty on amounts due in the case of each payment not
made in accordance with the payment clause included in the subcontract under
paragraph (a) of this section. See additional text in ORS 279C.580.

The contractor shall include in each of the contractor’s subcontracts, for the purpose of
performance of such contract condition, a provision requiring the first-tier subcontractor to
include a payment clause and an interest penalty clause conforming to the standards of
subsections 4(a) & 4(b) above in each of the first-tier subcontractor's subcontracts and to
require each of the first-tier subcontractor’'s subcontractors to include such clauses in their
subcontracts with each lower-tier subcontractor or supplier.

5. State Minimum Wage in Contracts. All workers must be paid not less than the specified
minimum hourly rate of wage in accordance with ORS 279C.838 and 279C.840.

6. Prevailing Minimum Wage when Both State and Federal Minimum Wages are Applicable.
If a public works project is subject both to ORS 279C.800 to 279C.870 and to the Davis-Bacon
Act, every contract and subcontract must provide that workers on the public works must be paid
not Iess than the higher of the applicable state or federal prevailing rate of wage.

Contract Agreement — Exhibit A — Standard Contract Provisions
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7.

10.

11.

Contract Bond Filed with Construction Contractor’s Board. Contractor shall have a public
works bond filed with the Construction Contractors Board before starting work on the project,
unless exempt under ORS 279C.836 (4), (7), (8) or (9).

Subcontract Bond Filed with Construction Contractor’s Board. Every subcontract shall
have a public works bond filed with the Construction Contractors Board before starting work
on the project, unless exempt under ORS 279C.836 (4), (7), (8) or (9).

Provide the Liability of the Public Agency for Unpaid Minimum Wages. The contractor and
any subcontractor must comply with ORS 279C.840.

Failure to Provide Prevailing Minimum Wage. Prevailing rates of wage are referenced in the
specifications for the contract for public works as required under ORS 279C.830 (1)(a), and
workers on the public works must be paid not less than the higher of the applicable state or
federal prevailing rate of wage as required under ORS 279C.830 (1)(d).

Statement of Compliance. Before any payment is made to Contractor, Contractor shall file with
City a statement, under oath, that it has complied with all provisions of State law governing
contractors on a public contract and that it has complied with the provisions of the Sherwood
Code governing fair employment practices. In addition, Contractor shall file with City a sworn
statement by each of its subcontractors to the same effect.

Contract Agreement — Exhibit A — Standard Contract Provisions
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Exhibit B

CERTIFICATION OF BIDDER/CONTRACTOR EMPLOYEE DRUG TESTING PROGRAM
ORS 279C.505(2)

BIDDER’S NAME:

ORS 279C.505(2) provides that every public improvement contract contain a condition that the
contractor shall demonstrate that an employee drug testing program is in place. The City’s award of
the contract (the “Contract”) for which this certificate is required is conditioned, in part, upon the
bidder's demonstration of compliance with the provisions of ORS 279C.505. If the bidder named
above (the “Bidder”) is awarded the Contract, this certificate shall become a part of, and shall
constitute a continuing representation and warranty under, the Contract.

To induce the City of Sherwood to award the Contract to the Bidder, the undersigned, as the duly
authorized representative of the Bidder, hereby represents and warrants, on behalf of the Bidder:

1) That Bidder has and enforces, and at all times during the term of the Contract will have and
enforce, a written employee drug testing policy that, at a minimum:

a) Requires pre-employment drug testing;

b) Requires drug testing of an employee when the Bidder has reasonable cause to believe
the employee is under the influence of drugs;

c) Requires compliance with the Oregon Department of Transportation Commercial Drivers
License drug testing regulations.

2) A copy of the Bidder's current written employee drug testing policy will be available for
inspection by the City at any time upon the City’s request.

3) The Bidder/Contractor understands and agrees that its representations and warranties herein will
become a continuing part of the Contract and that breach of any of the foregoing will be
sufficient grounds for disbarment under ORS 279B.130.

The City of Sherwood shall not be liable, either directly or indirectly, in any dispute arising out of the
substance or procedure of Contractor’s drug testing program. Nothing in this drug testing provision
shall be construed as requiring Contractor to violate any legal, including constitutional, rights of any
employee, including but not limited to, selection of which employees to test and the manner of such
testing. The City shall not be liable for Contractor’s negligence in establishing or implementing,
failure to establish or implement a drug testing policy, or for any damage or injury caused by
Contractor's employees acting under the influence of drugs while performing work covered by this
Contract. These are Bidder/Contractor’s sole responsibilities.

In Witness Whereof, the Bidder has caused this document to be executed by its duly authorized
representative on the date shown below.

Signature:

Printed Name:

Title:

Date:

Contract Agreement — Exhibit B — Certification of Bidder/Contractor Employee Drug Testing Program
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Exhibit C

CERTIFICATION OF COMPLIANCE WITH OREGON TAX LAWS

The Contractor, for the purposes of this contract, hereby certifies that to the best of his/her
knowledge that he/she is in compliance with all tax laws stated in ORS 305.385.

Dated 20

Contractor's Signature

Contract Agreement — Exhibit C — Certification of Compliance with Oregon Tax Law
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Exhibit D

CERTIFICATION OF REGISTRATION WITH THE CONSTRUCTION CONTRACTORS BOARD

The Contractor, for the purposes of this contract, hereby certifies that he/she and all subcontractors
performing work described in ORS 701.005(2) (i.e., construction work) are registered with the
Construction Contractors Board in accordance with ORS 701.035 to ORS 701.091.

Dated 20

Contractor's Signature

CCB#

Contract Agreement — Exhibit D — Certification of Registration with the Construction Contractors Board
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Exhibit E

CERTIFICATION OF WORKERS' COMPENSATION COVERAGE

The Contractor, for the purposes of this contract, hereby certifies that it is currently providing Oregon
Workers' Compensation coverage for all its employees and will maintain coverage throughout the course
of the project through one of the following methods:

1. O "Carrier-insured Employer" (State Accident insurance Fund Corp. or other authorized
insurer)

Insurance Company Name

ID/Policy Number

2. O "Self Insured Employer" (Certified by the Workers' Compensation Division)

ID number as assigned by
the Work' Compensation Division

3. O | am an independent contractor and will perform all work under this contract without the
assistance of others.

In the event of cancellation or change in the information above, Contractor certifies that it will immediately
notify the Department of said cancellation or change and will obtain alternate coverage.

Dated 20

Contractor's Signature

REMINDER ADDITIONAL INFORMATION NEEDED

Has your insurance carrier filed with Oregon Workers' Compensation Division a guaranty contract as
proof of coverage for your employees working in Oregon?

For filing information, contact the Workers' Compensation Division at Labor and Industries Building:
Salem, OR 97301; Phone (503) 947-7810.

Contract Agreement — Exhibit E — Certification of Workers” Compensation Coverage
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PERFORMANCE BOND

Bond No.

Project Name: Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

(Surety #1) Bond Amount No. 1: $

(Surety #2)* Bond Amount No. 2:* $

* If using multiple sureties Total Penal Sum of Bond:$
We, as Principal, and the above identified

Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these
presents to pay unto the City of Sherwood the sum of (Total Penal Sum of Bond)

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally”
only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes
each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set
forth opposite the name of such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Sherwood, the Plans,
Specifications, terms and conditions of which are contained in the above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable Plans, Standard
specifications and Standard Drawings, Supplemental Specifications and Special Provisions,
Addenda, Bid Schedule, Prevailing Wage Rates are made a part of this Performance Bond by
reference, whether or not attached to the contract (all hereafter called “Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, Plans and Specifications, and all authorized modifications of the Contract which increase
the amount of the Work, the amount of the Contract, or constitute an authorized extension of the time for
performance, notice of any such modifications hereby being waived by the Surety;

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall
faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all
respects, and shall well and truly and fully do and perform all matters and things undertaken by
Contractor to be performed under the Contract, upon the terms set forth therein, and within the time
prescribed therein, or as extended as provided in the Contract, with or without notice to the Sureties, and
shall indemnify and save harmless the City of Sherwood, and the
(name of institution and any other Owner agency), and members
thereof, its officers, employees and agents, against any direct or indirect damages or claim of every kind
and description that shall be suffered or claimed to be suffered in connection with or arising out of the
performance of the Contract by the Principal or its subcontractors, and shall in all respects perform said
contract according to law, then this obligation is to be void; otherwise, it shall remain in full force and
effect.

Performance Bond
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Nonpayment of the bond premium will not invalidate this bond nor shall the City of Sherwood, or the
above-referenced agency(ies), be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby
are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED
BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of , 20
PRINCIPAL:
By
Signature

Official Capacity
Attest:

Corporation Secretary

SURETY:
[Add signatures for each surety if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each surety bond]

Name
Signature
Address
City State Zip
Phone Fax

Performance Bond
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PAYMENT BOND

Bond No.
Solicitation
Project Name Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

(Surety #1)  Bond Amount No. 1: $
(Surety #2)* Bond Amount No. 2:* $
* If using multiple sureties Total Penal Sum of Bond: $

KNOW ALL MEN BY THESE PRESENTS: That, WHEREAS, the City of Sherwood, on

, has awarded to , hereinafter designated as "Principal”, a Contract for
construction of the , the terms and provisions of which
contract are incorporated herein by reference, and;

WHEREAS, said Principal is required to furnish a bond in connection with this said Contract,
providing that if said Principal, or any of his or its subcontractors, shall fail to pay for any materials,
provisions, provender or other supplies or teams used in, upon, for, or about the performance of the work
contracted to be done, or any other work or labor done thereon of any kind, the Surety of this body will
pay the same to extend hereinafter set forth;

NOW, THEREFORE, we the Principal and , as
Surety, are held and firmly bound unto the City of Sherwood, in the penal sum of
Dollars ($ ), lawful money of the United States,

being one hundred percent (100%) of the Contract amount for the payment of which sum well and truly to
be made, we bond ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

NOW, THEREFORE, if the above bounden Principal or any of his subcontractor shall promptly
make payment to all persons supplying labor and material or amounts due in the prosecution of the work
provided for in said Contract, and any and all duly authorized modifications of said Contract that may
hereafter be made, then this obligation shall be void; otherwise, this obligation shall remain in full force
and virtue; and if the bounden Principal or any of his subcontractors fails to promptly pay any of the
persons or amounts due with respect to work or labor performed by any such claimant, the Surety will pay
for the same, in an amount not exceeding the sum specified in this bond, and also in case suit brought
upon this bond, a reasonable attorney's fee, be fixed by the court; and this bond shall insure to the benefit
of any persons so as to give a right of action to such persons or their assigns in any suit brought upon
this bond.

The bond shall insure to the benefit of any all persons, companies and corporations entitle to file
claims, so as to give a right of action to them or their assigns in any suit brought upon this bond.

And the said Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder, or the
Specifications accompanying the same shall in any wise affect its obligations on this bond; and it does
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
Contract, or to the work or to the Specifications.

Payment Bond
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their seals
this day of , , the name and corporate seal of each corporate
party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Sherwood, or the above-
referenced agency(ies), be obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby are
incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY
OUR DULY AUTHORIZED LEGAL REPRESENTATIVES:

Dated this day of , 20

PRINCIPAL.:

By

Signhature

Official Capacity
Attest:

Corporation Secretary

SURETY:
[Add signatures for each if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each bond]

Name
Signature
Address
City State Zip
Phone Fax

Payment Bond
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STATE OF OREGON
STATUTORY PUBLIC WORKS BOND
Surety bond #: CCB # (if applicable):
We, , as principal, and

, a corporation qualified and authorized to do business in the
State of Oregon, as surety, are held and firmly bound unto the State of Oregon for the use and benefit of the Oregon Bureau of Labor
and Industries (BOLI) in the sum of thirty thousand dollars ($30,000) lawful money of the United States of America to be paid as
provided in ORS chapter 279C, as amended by Oregon Laws 2005, chapter 360, for which payment well and truly to be made, we bind
ourselves, our heirs, personal representatives, successors and assigns, jointly and severally, firmly by this agreement.

WHEREAS, the above-named principal wishes to be eligible to work on public works project(s) subject to the provisions of ORS
chapter 279C, as amended by Oregon Laws 2005, chapter 360, and is, therefore, required to obtain and file a statutory public works
bond in the penal sum of $30,000 with good and sufficient surety as required pursuant to the provisions of section 2, chapter 360,
Oregon Laws 2005, conditioned as herein set forth.

NOW, THEREFORE, the conditions of the foregoing obligations are that if said principal with regard to all work done by the principal
as a contractor or subcontractor on public works project(s), shall pay all claims ordered by BOLI against the principal to workers
performing labor upon public works projects for unpaid wages determined to be due, in accordance with ORS chapter 279C, as
amended by Oregon Laws 2005, chapter 360, and OAR Chapter 839, then this obligation shall be void; otherwise to remain in full
force and effect.

This bond is for the exclusive purpose of payment of wage claims ordered by BOLI to workers performing labor upon public works
projects in accordance with ORS chapter 279C, as amended by Oregon Laws 2005, chapter 360.

This bond shall be one continuing obligation, and the liability of the surety for the aggregate of any and all claims which may arise
hereunder shall in no event exceed the amount of the penalty of this bond.

This bond shall become effective on the date it is executed by both the principal and surety and shall continuously remain in effect until
depleted by claims paid under ORS chapter 279C, as amended by Oregon Laws 2005, chapter 360, unless the surety sooner cancels the
bond. This bond may be cancelled by the surety and the surety be relieved of further liability for work performed on contracts entered
after cancellation by giving 30 days’ written notice to the principal, the Construction Contractors Board, and BOLI. Cancellation shall
not limit the responsibility of the surety for the payment of claims ordered by BOLI relating to work performed during the work period
of a contract entered into before cancellation of this bond.

IN WITNESS WHEREOF, the principal and surety execute this agreement. The surety fully authorizes its representatives in the State
of Oregon to enter into this obligation.

SIGNED, SEALED AND DATED this day of , 20
Surety by: Principal by:
(Seal)

Company Name Name

Signature Signature o

Title (e.g. Attorney-in-Fact) Title

SEND BOND TO:  Construction Contraclors Board Address

PO Box 14140 i St i
Salem, OR 973095052 e . L
Telephone: (303) 378-4621

Statutory Public Works Bond
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City of Sherwood

22560 SW Pine St.
Sherwood, OR 97140

Tel 503-625-5522

Fax 503-625-5524
www.sherwoodoregon.gov

Mayor
Krisanna Clark

Council President
Jennifer Harris

Councilors
Renee Brouse
Linda Henderson
Dan King
Jennifer Kuiper
Sally Robinson

City Manager
Joseph Gall, ICMA-CM

Assistant City Manager
Tom Pessemier

, 2016

Re: Notice of Intent to Award

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Construction Services

Dear Proposer:

This is the Notice of Intent to Award required to be posted on the City's website
pursuant to OAR 137-049-0395(1).

The City of Sherwood received _____ bids for work associated with the Tualatin
Street and Highland Drive Storm Sewer and Pavement Rehabilitation project.
The bids were opened at the Sherwood City Hall on March 24, 2016 at 2:00 PM.
The lowest responsive bidder was XXXXXX with a quote of $XX.XX.

City staff will recommend award of the contract for the Tualatin Street and
Highland Drive Storm Sewer and Pavement Rehabilitation to XXXXXX.

If you wish to protest the City’s Intent to Award, you must do so within seven (7)
days after the date of the issuance of this notice. The protest must follow the
process set forth in OAR 137-049-450(4). Any protest not so complying, will not be
considered by the City. Protests must be directed to:

Craig Christensen, P.E.

City of Sherwood — Engineering Department
22560 SW Pine St

Sherwood, OR 97140

If you have any questions, please contact Craig Christensen, P.E. at (503) 925-
2301 or christensenc@sherwoodoregon.gov
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www.sherwoodoregon.gov

Mayor
Krisanna Clark

Council President
Jennifer Harris

Councilors
Renee Brouse
Linda Henderson
Dan King
Jennifer Kuiper
Sally Robinson

City Manager
Joseph Gall, ICMA-CM

Assistant City Manager
Tom Pessemier

, 2016

XXX
XXX
XXX

NOTICE OF AWARD

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Construction Services

You are notified that your bid dated March 24, 2016 for the above stated project
has been considered. You are the apparent low responsive bidder for the project
and have been awarded the subject contract.

Attached are 3 copies of the Contract Agreement. Please sign each and resubmit.
Also include 1 copy of the Performance Bond, Payment Bond, Proof of Liability
Insurance, Oregon Workers Compensation Certificate of Insurance and a copy of
your Statutory Public Works Bond sent to the State of Oregon.

Once the Contract Agreements have been signed by the City Manager, one fully
signed Contract Agreement will be given to you at the preconstruction meeting set
for , 2016 at City Hall.

We look forward to working with you on this project.

Sincerely,

CITY OF SHERWOOD

By:

Craig Christensen, P.E.
Engineering Associate Il



BUREAU OF LABOR AND INDUSTRIES

NOTICE OF AWARD OF PUBLIC WORKS CONTRACT
(For use by Public Agencies in Complying with ORS 279.363)

NOTE: Effective January 1, 2002, ORS 279.363 was amended to require that public contracting agencies include with
this form a copy of the disclosure of first-tier subcontractors submitted pursuant to ORS 279.027.

1. CONTRACTING AGENCY INFORMATION

Agency Name Agency Number
Address
City, State, Zip

Agency Representative Phone

2. CONTRACT INFORMATION

Project Name Project Number
Project Manager Name FAX Number
Phone Number

Project Location (Street(s), City, State)

Project County Contract Amount
Source of Funds (i.e., 100% Federal Funds, 50/50 Federal/State, 100% Local, etc.)

If this project is federally funded and subject to the Davis-Bacon Act, do not submit this form to the Oregon
Bureau of Labor and Industries. If federal funds are involved, but the project is subject to the Oregon Prevailing
Wage Rate Law, please specify.

Date Contract Specification First Advertised for Bid

Date Contract Awarded Date Work Expected to Begin

Date First Progress Pavment Due Exoected Date of Completion

3. PRIME CONTRACTOR INFORMATION
Name
Address
City, State, Zip Phone

Construction Contractors Board Registration Number

Name of Bonding Company
Address
Agent Name/Phone
Bond Number

O Copy of first-tier subcontractors attached (see NOTE above).

Signature of person completing form

Printed name Date

THIS FORM WILL BE RETURNED TO THE CONTRACTING AGENCY FOR CORRECTION AND RESUBMITTAL IF INCOMPLETE.

RETURN THIS COMPLETED FORM TO: Prevailing Wage Rate Unit
Wage and Hour Division, Room 1160
Bureau of Labor and Industries
800 N.E. Oregon Street, #32
Portland, OR 97232
Telephone: (503) 731-4723

WH-81 (Rev. 1/02) FAX: (503) 731-4606



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Two — Contract Forms

Community Development Division
Engineering Department

City of : 4 22560 SW Pine St.
Sherwood Sherwood, OR 97140
Oregon 503-925-2309

Home of the Tualatin River National Wildlife Refuge
NOTICE TO PROCEED

PROJECT NAME: Tualatin Street and Highland Drive Storm Sewer and Pavement
Rehabilitation
DATE: XXX, 2016
PROJECT NO.:  N/A
COUNCIL RESOLUTION: 2016-XXX
C.0.S. PROJECT MANAGER: Craig Christensen, P.E.

TO: XXXXX
Attn: XXX
ADDRESS: XXX
XXX
PHONE/EMAIL: (503) — email address
CONTRACT: City of Sherwood and XXX

Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation

You are hereby notified that the Contract for the aforementioned project has been properly executed;
performance and payment bonds and proof of insurance has been received.

In accordance with the Contract Agreement, all Contract Work shall be completed by the completion date
described in the Bid Booklet on or before June 30, 2016 which is calendar days from the issuance
of this Notice to Proceed.

CITY OF SHERWOOD

Craig Christensen, P.E.
Project Manager

Notice to Proceed (Example)
1



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Three — General Requirements

PREVAILING WAGE RATES

FOR

PUBLIC WORKS CONTRACTS IN OREGON

OREGON BUREAU OF LABOR AND INDUSTRIES

BOLI PREVAILING WAGE RATES (PWR)

This Project is subject to Oregon Bureau of Labor and Industry — Prevailing Wage
Rates for Public Works Projects in Oregon, effective January 1, 2016.

This publication is available on the web at:
http://www.oregon.gov/boli/WWHD/PWR/Pages/PWR Rate Publications 2016.aspx

This is a local project. No Federal Funds are being used on this project. Therefore
the project is not subject to the Davis-Bacon Act (40 U.S.C. 3141 et seq.).

BOLI Wage Rates
1



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Three — General Requirements

GENERAL REQUIREMENTS

STANDARD SPECIFICATION

The Oregon Standard Specifications for Construction 2015 edition, as issued by the Oregon
Department of Transportation, as amended herein, these Special Provisions, the Advertisement of
Bids, the Accepted Proposal, the Agreement, the Special Specifications, the Plans, the Standard
Details appended hereto, and all addenda issued prior to the execution of the agreement and all
modifications thereto comprise the Contract documents or the contract.

CONSTRUCTION CONTRACTORS BOARD
The contractor must:

(a) Have a public works bond filed with the Construction Contractors Board before starting
work on the project, unless exempt under ORS 279C.836 (4), (7), (8) or (9).

(b) Require, in every subcontract, that the subcontractor have a public works bond filed with
the Construction Contractors Board before starting work on the project, unless exempt
under ORS 279C.836 (4), (7), (8) or (9).

General Requirements
1
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

SPECIAL PROVISIONS

WORK TO BE DONE

This project is called Tualatin Street and Highland Drive Storm Sewer and Pavement
Rehabilitation and is located in the City of Sherwood, Washington County, Oregon. The Work
to be done under this Contract consists of the following:

Project Description

The Work to be done under this Contract consists of the following:

Storm sewer.

Asphalt grinding.

Cement base treatment.
Asphalt concrete pavement.
Traffic control.

o gk, N -

Other miscellaneous items for completion of work.

APPLICABLE SPECIFICATIONS

The Specification that is applicable to the Work on this Project is the 2015 edition of the
"Oregon Standard Specifications for Construction".

All number references in these Special Provisions shall be understood to refer to the Sections
and subsections of the Standard Specifications and Supplemental Specifications bearing like
numbers and to Sections and subsections contained in these Special Provisions in their
entirety.

CLASS OF PROJECT

This is a City of Sherwood Project. The construction of this project is not federally funded.

Page 1 of 44



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

PART 00100 —- GENERAL CONDITIONS

SECTION 00110 - ORGANIZATION, CONVENTIONS, ABBREVIATIONS AND
DEFINITIONS

Comply with Section 00110 of the Standard Specifications modified as follows:
Remove the following definitions and replace as noted:
00110.20 Definitions —

Bid Booklet — The bidding documents bound with the Solicitation Documents that contain the
information identified in 00120.10.

Bid Proposal — The bidding forms included in Division One - Bidding Requirements of the
Solicitation Documents as identified in 00120.10.

Bid Section — The portion of the Solicitation Documents labeled, Division One - Bidding
Requirements.

SECTION 00120 - BIDDING REQUIREMENTS AND PROCEDURES

Comply with Section 00120 of the Standard Specifications modified as follows:
Remove the text of the following subsection and replace with the following:
00120.00 Prequalification of Bidders - Bidders must be pre-qualified in accordance with the

laws of the State of Oregon. Letters of pre-qualification (approval letter only) by either the Oregon
Department of Transportation (ODOT), Washington County Department of Transportation, or any

local municipality with 2 population equal to or greater than 18,000 persons is acceptable to the
City. Proof of valid pre-qualification must be submitted to the City by Tuesday, March 22, 2016
at 5:00 PM (PDT) for the Bidder’s Bid to be deemed responsive and to retain appeal rights. Only
bids from pre-qualified Bidders will be opened.

All companies working on the project must possess either a Metro license or a City of Sherwood
business license in accordance with the Sherwood Municipal Code at the time of construction.

Remove the text of the following subsection and replace with the following:
00120.05 Requests for Solicitation Documents —

Solicitation documents may be obtained as specified in the Invitation To Bid.
Remove the text of the following subsection and replace with the following:
00120.10 Bid Booklet —

The Bidding Documents are bound with the Solicitation Documents, and labeled as Division
One - Bidding Requirements. The bidding Documents may include, but are not limited to:

e Invitation to Bid

e Bidder's Checklist
Page 2 of 44



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

¢ Bid Statement

Bid Schedule

First Tier Subcontractor Disclosure Form
Bid Bond

Certificate of Non-Collusion
Compliance with ORS 279C.840
Certification of Asbestos Abatement
Certificate of Non-Discrimination
Customer Service Acknowledgment
Prequalification Acknowledgement
Bidder Responsibility Form

Addendum Acknowledgment (Example)

Modify the third paragraph of the following subsection as noted:

00120.15 Examination of Work Site and Solicitation Documents; Consideration of
Conditions to be Encountered —

Any clarification of Plans and Specifications needed by the Bidder shall be requested in
writing through the Engineer. Requests shall be made in-sufficienttime at least seven (7)
days prior to bid opening for the Agency's reply to reach all Bidders before Bid Closing. Oral
explanations or interpretations given before receiving Bids for a Project will not be binding. To
be binding, interpretation of the Plans and Specifications by the Agency must be made by
written Addendum furnished to all Holders of Bidding Plans according to 00120.30.
Notification of erroneous or incomplete Plans or Specifications shall also be submitted to the
Engineer. Such natification shall also be made in-sufficientiime at least seven (7) days prior
to bid opening for the Agency to make any necessary modifications and issue Addenda to
Bidders prior to Bid Closing.

Revise the first paragraph in the following subsection as noted:

00120.30 Changes to Plans, Specifications, or Quantities before Opening of Bids —

The Agency reserves the right to issue Addenda making changes or corrections to the Plans,
Specifications, or quantities. The Agency will provide Addenda only by publishing them on the
Agency's web site (www.sherwoodoregon. gov) Itis the Bldders responSIblllty to check the
webS|te to recelve and review Addenda See-th:

Modify the text of the following subsection as follows:

00120.40 Preparation of Bids
(a)(1) Paper Bids

No chanées shall be submitted by facsimile.

Remove the text of the following subsection and replace with the following:

00120.40 Preparation of Bids
(a)(2) Electronic Bids —
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

Electronic Bids will not be accepted for this project.
Remove the text of the following subsection and replace with the following:

00120.40 Preparation of Bids
(c)(2) Electronic Bids Schedule Entries —

Electronic Bids will not be accepted for this project.
Remove the following text of the following subsection as noted:
00120.40(d) Bidder’s Address and Signature Pages -
Bidders shall include in the Bid the address to which all communications concerning the

Bid and Contract should be sent. The Bid must be signed, e&d@%&o@a@dﬁs
a@pﬁeﬁm by a duIy authorlzed representatlve of the Bldder s-2ds 2

Remove the text of the following subsection and replace with the following:

00120.40 Preparation of Bids
(e)(2) Bid Guaranty with Electronic Bids —

Electronic Bids will not be accepted for this project.
Modify the following text of the following subsection as noted:

00120.40 Preparation of Bids
(f) Disclosure of First Tier Subcontractors —

The Subcontractor Disclosure Form may be submitted for a paper Bid either:

* By filling out the Subcontractor Disclosure Form included in the Bid Booklet and
submitting it together with the Bid at the time and place designated for receipt of
Bids; or

« By removmg |t from the paper B|d Booklet f|II|ng it out and submlttlng it separately

=t recurement-Manageratthe address eFAX
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

Bids not in compliance with the requirements of this Subsection will be considered non-
responsive.

Modify the following subsection as noted:

00120.45 Submittal of Bids:
(a) Bids - Bids may be submitted by mail, parcel delivery service, or hand delivery to the
offices and addresses, and at the times given in the Bid Booklet. Submit Bids in a sealed
envelope provided by the Agency, or a reasonably similar envelope marked with the word
"Bid", the name of the Project, and the words "To Be Opened Only by Authorized
Personnel" on the outside. If a delivery or courier service is used, the Bidder shall place
the sealed envelope containing the Bid inside the dellvery or courier serwce S envelope
Closing time for acceptance of Bids is 8-a-m-lesa the-da SRR
2:00PM (PDT) on Thursday, March 24, 2016
Bids submitted after the time set for receiving Bids will not be opened or considered.
The Agency assumes no responsibility for the receipt and return of late Bids.

Remove the following text of the following subsection and replace as noted:

00120.45 Submittal of Bids:

No Electronic Bids will be accepted for this project.
Modify the text of the following subsection as noted:

00120.60 Revision or Withdrawal of Bids:
(a) Bids - Information entered into the Bid Booklet by the Bldder may be changed after
the Bid has been delivered to the 8B =1=2 eat-Ofie onstructien appropriate
person or office identified in the Bid Booklet, prowded that

« Changes are prepared according to the instructions identified in the Bid Booklet;

+ Changes are received at the same offices, addresses, and times identified in the
paper Bid Booklet for submitting Bids;

* The Bid number is included; and

« The changes are submitted in writing &by

t&th&%ﬁembe%s% glven in the paper B|d booklet S|gned by an |nd|V|dual _

. The request is recelved by the agency prior to closing time for acceptance of Bids.
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

A Bldder may W|thdraw its paper Bid after it has been delivered to the ©BOF
Procurement-Office—GConstruetion address in the Invitation to Bid, provided that:

» The written withdrawal request is submitted on the Bidder's letterhead, either in
person exby-FAX, and includes the Bid number;

* The request is signed by an individual who is authorized to sign the Bid,
and proof of authorization to sign the Bid accompanies the withdrawal request;
and

* The request is received at the same offices, addresses, and times identified in the
paper Bid Booklet for submitting Bids.

* No Bid may be withdrawn after the deadiine for submitting Bids has passed.

Delete the text of the following subsection and replace as noted:

00120.60 Revision or Withdrawal of Bids:
(b) Electronic Bids -

No Electronic Bids will be accepted for this project.
Modify the text of the following subsection as noted:
00120.70 Rejection of Nonresponsive Bids - A Bid will be considered irregular and will be

rejected if the irregularity is deemed by the Agency to render the Bid non-responsive.
Examples of irregularities include without limitation:

e The Bid or Bid Modifications are not signed by a person authorized to submit Bids
or modify Bids, as required by 00120.01.

e The Bid is submitted on documents not obtained directly from the City of
Sherwood or from the City of Sherwood website.

e The agency determines that any Pay Item is significantly unbalanced to the
potential detriment of the agency.

The Agency may reject any or all Bids due to irregularities or may waive irregularities not
affecting substantial rights in accordance with OAR 137-049-0350 upon a finding of the
Agency that it is in the public interest to do so.

Delete the following subsection in its entirety:
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

SECTION 00130 - AWARD AND EXECUTION OF CONTRACT

Comply with Section 00130 of the Standard Specifications modified as follows:

Delete the text of the following subsection and replace with the following:

00130.15 Right to Protest Award:

Adversely affected or aggrieved Bidders, limited to the three apparent lowest Bidder, may
submit to the City of Sherwood a written protest of the City’s Intent to Award within seven (7)
calendar days following the date of the Notice of Intent to Award. The protest shall specify

the grounds upon which it is based.

An aggrieved Bidder may protest an award only if the Bidder alleges, in its written protest, that
it should have received the award because:

e All lower Bids are non-responsive;
e The Agency failed to conduct the Bid process as described in the Bid document;
e The Agency has abused its discretion in rejecting the protestor’s Bid as non-
responsive or non-responsible; or
e The Agency’s evaluation of Bids or subsequent determination of award is otherwise in
violation of ORS Chapter 279C or the Agency’s public contracting rules.
The written protest must describe the facts that support the protest. The Agency may not
consider late protests or protests that do not describe facts that would support a finding that
the Bidder is aggrieved for one of the reasons cited above.
Delete the second paragraph of the following subsection and replace with the following:
00130.40 Contract Bonds, Certificates, and Registrations —

(b) Certificates of Insurance
For this Contract, the Agency may request at any time a certified copy of any
insurance policy that this Contract requires and Contractor will provide same at its sole
cost within ten (10) days of Agency’s request.
Add the following Subsection:
00130.40 Contract Bonds, Certificates, and Registrations -
(e) State of Oregon Statutory Public Works Bond

As particularly described in 00170.20, when awarded the contract, the successful
Bidder shall furnish a State of Oregon Statutory Public Works Bond.

SECTION 00140 - SCOPE OF WORK

Comply with Section 00140 of the Standard Specifications supplemented and/or modified as
follows:

Page 7 of 44



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

Add the following Subsection:

00140.31 As-Built Records — Contractor shall maintain a current and accurate record of the
work completed during the course of this contract. This may be in the form of “as-built”
drawings kept by accurately marking a designated set of the contract plans with the specified
information as the Work proceeds.

Accurate, complete and current “as-built” drawings are a specified requirement for full
payment of the work completed. At project completion and as a condition of final payment, the
Contractor shall deliver to the Project Manager a complete and legible set of “as-built”
drawings.

The “as-built” drawings must show the information listed below. Where the term “locate” or
“location” is used, it shall mean record of position with respect to both the construction vertical
datum and either construction horizontal datum or a nearby permanent improvement.

1. Record location of underground services and utilities as installed.

2. Record location of existing underground utilities and services that are to remain and
that are encountered during the course of the work.

3. Record changes in dimension, location, grade or detail to that shown on the plans.

4. Record changes made by change order

5. Record details not in the original plans

6. Provide fully completed shop drawings reflecting all revisions

Add the following text to the following subsection:
00140.70 Cost Reduction Proposals —

Unless otherwise agreed to in writing by the Agency, a proposal that is solely or primarily a

proposal to reduce estimated quantities or delete Work, as determined by the Engineer, is not
eligible for consideration as a cost reduction proposal and will instead be addressed

under 00140.30, whether proposed or suggested by the Agency or the Contractor.
Add the following bulleted item to the following subsection:

00140.90 Final Trimming and Cleanup

e Removal and clean-up of erosion and sediment controls facilities, once vegetation is
established on disturbed areas of Project Site and the Project Site has been stabilized.

SECTION 00150 - CONTROL OF WORK

Comply with Section 00150 of the Standard Specifications supplemented and/or modified as
follows:

Add the following bullets and text to the following subsection as noted:

00150.10 Coordination of Specifications and Plans —
(a) Order of Precedence - The Engineer will resolve any discrepancies between these
documents in the following order of precedence:

* Contract Change Orders;
« Permits from governmental agencies;
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

* Addenda

» Special Provisions;

* Contract Agreement

« Agency-prepared drawings specifically applicable to the Project and bearing
the Project title;

Reviewed and accepted, stamped Working Drawings;
Standard Drawings;

Approved Unstamped Working Drawings;
Supplemental Specifications/Special Provisions;
Standard Specifications; and

All other contract documents not listed above.

Delete the text of the following subsection and replace with the following:
00150.15 Construction Stakes, Lines and Grades

The Contractor shall establish all field controls for the project and furnish all principal lines,
grades, and measurements necessary for the completion of the Work by hiring a licensed
professional surveyor in the State of Oregon at his/her expense. An electronic copy of the base
drawing is will be available for the construction staking of this project. All necessary calculations
for staking shall be provided by the Contractor’'s surveyor. All stakes damaged or removed shall
be replaced, as needed, at no cost to the City.

The Contractor shall inform the Engineer of any property corners, monuments and/or survey
markers found during construction activities that are not shown on the plans. The Contractor
shall not bury or disturb any property corners, monuments and/or survey markers.

Add the following text to the following subsection as noted:

00150.35 Plans and Working Drawings:
(d)(1) Stamped Working Drawings —

Stamped Working Drawings will be designated as "reviewed and accepted" or
“reviewed with comments” by the Engineer.

Delete the text of the following subsection and replace with the following:
00150.40 Cooperation and Superintendence by the Contractor —

The Contractor is responsible for full management of all aspects of the Work, including
superintendence of all Work by Subcontractors, Suppliers, and other providers. The
Contractor shall appoint a single Superintendent and may also appoint alternate
Superintendents as necessary to control the Work. The form of appointment of the alternate
shall state, in writing, the alternate’s name, duration of appointment in the absence of the
Superintendent, and scope of authority. The Contractor shall:

(a) Provide for the cooperation and superintendence on the Project by:

(1) Furnishing the Engineer all data necessary to determine the actual cost of all or any
part of the Work, added Work, or changed Work.

(2) Allowing the Engineer reasonable access to the Contractor's books and records at all
times. To the extent permitted by public records laws, the Engineer will make
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City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

reasonable efforts to honor the Contractor’s request for protection of confidential
information.

(3) Keeping one complete set of Contract Documents on the Project Site at all times,
available for use by all the Contractor's own organization, and by the Engineer if
necessary.

(4) Appoint a single Superintendent and any alternate Superintendent who shall meet the
following qualifications:

a.

b.

Appointees shall be competent to manage all aspects of the Work.
Appointees shall be from the Contractor's own organization.

Appointees shall have performed similar duties on at least one previous project of
the size, scope and complexity as the current Contract.

Appointees shall be experienced in the types of Work being performed.

Appointees shall be capable of reading and thoroughly understanding the Plans
and Specifications.

The appointed single Superintendent, or any alternate Superintendent shall:

1. Be present for all On-Site Work, regardless of the amount to be performed by
the Contractor, Subcontractors, Suppliers, or other providers, unless the
Engineer provides prior approval of the Superintendent’s or alternate
Superintendent’s absence.

2. Be equipped with a two way radio or cell phone capable of communicating
throughout the project during all the hours of Work on the Project Site and be
available for communication with the Engineer.

3. Have full authority and responsibility to promptly execute orders or directions of
the Engineer.

4. Have full authority and responsibility to promptly supply the Materials,
Equipment, labor, and Incidentals required for performance of the Work.

5. Coordinate and control all Work performed under the Contract, including
without limitation the Work performed by Subcontractors, Suppliers, and
Owner Operators.

6. Diligently pursue progress of the Work according to the schedule requirements
of Section 00180.

7. Cooperate in good faith with the Engineer, Inspectors, and other contractors in
performance of the Work.

8. Provide all assistance reasonably required by the Engineer to obtain
information regarding the nature, quantity, and quality of any part of the Work.

9. Provide access, facilities and assistance to the Engineer in establishing such
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lines, grades and points as the Engineer requires.
10. Carefully protect and preserve the Engineer's marks and stakes.

Any Superintendent or alternate Superintendent who repeatedly fails to follow the Engineer’s
written or oral orders, directions, instructions, or determinations, shall be subject to removal
from the project.

If the Contractor fails or neglects to provide a Superintendent, or an alternate Superintendent,
and no prior approval has been granted, the Engineer has the authority to suspend the Work
according to 00180.70. Any continued Work by the Contractor, Subcontractors, Suppliers, or
other providers may be subject to rejection and removal. The Contractor's repeated failure or
neglect to provide the superintendence required by these provisions constitutes a material
breach of the Contract, and the Engineer may impose any remedies available under the
Contract, including but not limited to Contract termination.

Delete the text of the following subsection and replace with the following:

00150.50 Cooperation with Utilities:
(b) Agency Responsibilities —

The contractor shall coordinate with franchise utility companies for any installation of
new franchise utility facilities and any connection to existing franchise utility facilities.
The appropriate franchise utility company shall be contacted if any conflicts occur with
the franchise utility during construction.

Add the following text to the following subsection as noted:
00150.95 Final Acceptance

Once the construction work is complete, all systems are operable, and final inspection
discloses no deficiencies or inconsistencies with the Work as provided in the Contract
Documents, the following documentation shall be delivered to the Engineer prior to issuing of
Third Notification:

e Special guarantees and bonds;

e Separate waivers of liens for subcontractor, supplies, and other with lien rights against
property of owner,;

¢ Final pay estimate;
o Releases from BOLI;

o Evidence that the Maintenance Bond will remain in effect for two years following the
date of Final Acceptance;

¢ Red-lined as-built drawings showing locations of all improvements constructed as part
of this project.

Add the following text to the following subsection as noted:
00150.96 Maintenance Warranties and Guarantees

The Contractor shall provide a 10% Maintenance Bond for a period of two (2) years from the
date of final acceptance by the Agency. A surety licensed to do business as a surety in the
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state of Oregon shall provide the Maintenance Bond.

The acceptance by the Contractor of final payment shall be and shall operate as a release to
the Agency of all claims and all liability to the Contract other than claims in stated amounts as
may be specifically excepted by the Contractor in writing prior to the request for final payment
for all things done or furnished in connection with this work and for every act and neglect of
the Agency and its agents and others relating to or arising out of this work. However, any
payment, final or otherwise, or any acceptance, shall not release the Contractor or its sureties
from any obligations under the Contract Documents or the Performance and Payment Bonds
or diminish the Agency'’s rights under the guaranty provisions.

in addition to and not in lieu of any other warranties required under the Contract make ail
necessary repairs and replacements to remedy, in a manner satisfactory to the Engineer and
at no cost to the Agency, any and all defects, breaks, or failures of the Work occurring during
the specified warranty period due to faulty or inadequate materials or workmanship. Repair
damage or disturbance to other improvements under, within, or adjacent to the Work, whether
or not caused by settling, washing, or slipping, when such damage or disturbance is caused,
in whole or in part, from activities of the Contractor in performing his duties and obligations
under this Contract when such defects or damage occur within the warranty period. The
required two-year maintenance period shall, with relation to such required repair, be extended
one year from the date of completion of such repair when the repair occurs after the first year
of the warranty period.

If Contractor, after written notice, fails within ten days to proceed to comply with the terms of
this section, Agency may have the defects corrected, and Contractor and Contractor's Surety
shall be liable for all expense incurred. In case of an emergency where, in the opinion of the
Engineer, delay would cause serious loss or damage, repairs may be made without notice
being given to Contractor and Contractor or Surety shall pay the cost of repairs. Failure of the

Engineer to act in case of an emergency shall not relieve Contractor or Surety from liability
and payment of all such costs.

SECTION 00160 - SOURCE OF MATERIALS

Comply with Section 00160 of the Standard Specifications.

SECTION 00165 - QUALITY OF MATERIALS

Comply with Section 00165 of the Standard Specifications.

SECTION 00170 - LEGAL RELATIONS AND RESPONSIBILITIES
Comply with Section 00170 of the Standard Specifications modified as follows:
Add the following text to the following subsection as noted:

00170.70(a) Insurance Coverages —

The following insurance coverages and dollar amounts are required pursuant to this
subsection:
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Insurance Combined Single Limit Annual Aggregate

Coverages per Occurrence Limit
Commercial General Liability $2,000,000.00 $2,000,000.00
Commercial Automobile Liability  $2,000,000.00 $2,000,000.00

Add the following text to the following subsection as noted:
00170.70(c) Additional Insured —
Add the following as Additional Insureds under the Contract:

The City of Sherwood and its officers, agents, and employees.
Sherwood City Council.

Clean Water Services and its officers, agents, and employees.
Add the following text to the following subsection as noted:
00170.72 Indemnity/Hold Harmless —
Extend indemnity and hold harmless to the Agency and the following:

The City of Sherwood and its officers, agents, and employees.
Sherwood City Council.

Clean Water Services and its officers, agents, and employees.

SECTION 00180 - PROSECUTION AND PROGRESS

Comply with Section 00180 of the Standard Specifications modified as follows:
Modify the text in the following subsection as noted:

00180.06 Assignment of Funds Due under the Contract - Assignment of funds due or to
become due under the Contract to the Contractor will not be permitted unless:

* The assighment request is made on the a form previded-by acceptable to the Agency;
Delete the following text in the following subsection:

00180.21 Subcontracting:

(a) General - The Contractor shall not subcontract or perform any portion of the Contract
by other than the Contractor's own organization without the Agency's prior written
consent. A request for consent to subcontract, at any tier, solely for the furnishing of a
labor force will not be considered.

A written request for consent to subcontract any portion of the Contract at any tier
shall be submitted to the Engineer, and when required by the Engineer, shall be
accompanied by background information showing that the organization proposed
to perform the Work is experienced and equipped for such Work. The Agency will
review the Contractor's submission to verify compliance with Contract requirements,
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confirm the percentage of Work subcontracted, and evaluate the proposed
Subcontractors ablllty to perform the Work {the-Ageney-ape : S6R

Add the following bulleted items to the following subsection:

00180.40 Limitation of Operations:
(a) In General —

» Limited hours of construction between 8:00 AM until 6:00 PM, Monday through Friday.

e Construction is prohibited on Saturdays and Sundays without prior written approval from
the Engineer.

e Construction activities include all field maintenance of equipment, refueling, and pick-up
and delivery of equipment, as well as actual construction activities.

¢ Construction vehicles shall park on the construction site, at location(s) indicated on the
Contract Drawings, or at location(s) approved by the Agency. Contractor parking shall not
interfere with the everyday operations of the surrounding area.

» Provide the Agency Project Manager with a 24-hour emergency contact person’s name
and telephone number.

Add the following subsection:
00180.40(c) Specific Limitations —

Limitations of operations specified in these Special Provisions include, but are not limited to,
the following:

Limitations Subsection
Cooperation with Utilities... PSP 0 |0 i 1510 K410
Cooperation with Other Contractors ciereeeeeen 00150.55
Contract Completion Time... . mswmissmsmsssssneas  00180.50(h)
Right-of-Way and Access Delays cereviiien. . 00180.65
Traffic Lane Restrictions... i, 00220.40(€)

Add the following text to the following subsection:
00180.41 Project Work Schedules:

The Contractor shall submit a supplemental "look ahead" Project Work schedule each week to
the Engineer. The "look ahead" Project Work schedule is supplemental to the Type A, B, or C
schedule specified below. The supplemental "look ahead" Project Work schedule shall:
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s |dentify the sequencing of activities and time required for prosecution of the Work.
o Provide for orderly, timely, and efficient prosecution of the Work.

¢ Contain sufficient detail to enable both the Contractor and the Engineer to plan,
coordinate, analyze, document, and control their respective Contract responsibilities.

The supplemental "look ahead" Project Work schedule shall be written in common terminology
and show the planned Work activities broken down into logical, separate activities by area, stage,
and size and include the following information:

e The resources the Contractor, subcontractors, or services will use.

s The locations of each activity that will be done including the limits of the work by mile
posts, stations, or other indicators.

¢ The time frames of each activity by Calendar Days, shifts, and hours.
o All anticipated shoulder, lane, and road closures.
At a minimum, the Contractor shall prepare a bar chart that:
s Shows at least three weeks of activity including the week the bar chart is issued.

o Uses a largest time scale unit of one Calendar Day. Smaller time scale units may be
used if needed.

o |s appropriate to the activities.
¢ Identifies each Calendar Day by month and day.

Include the Contract name, Contract number, Contractor's name, and date of issue on each page
of the bar chart.

The Contractor shall submit the supplemental "look ahead" Project Work schedule starting at
First Notification and continuing each week until Second Notification has been issued and all
punch list items and final timming and clean up has been completed. The Contractor shall meet
with the Engineer each week to review the supplemental "look ahead" Project Work schedule. If
the Engineer or the Contractor determines that the current supplemental "look ahead" Project
Work schedule requires changes or additions, either notations can be made on the current
schedule or the Engineer may require the submittal of a revised supplemental "look ahead"
Project Work schedule. Review of the current and subsequent supplemental "look ahead"
Project Work schedules does not relieve the Contractor of responsibility for timely and efficient
execution of the Contract.

A Type “B” schedule as detailed in the Standard Specifications is required on this Contract.
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Add the following text to the following subsection:

180.41(b)(2) Detailed Schedule -

The Contractor shall submit an updated project work schedule with all pay requests unless
approved otherwise in writing by the Engineer. Payments to the Contractor may be held or
delayed until an updated schedule has been received.

The Project Work schedule shall also address the sequencing of critical activities and shall
identify the critical path for the project, critical milestones in accomplishing the work and fixed
completion dates for those milestones.

Add the following subsection:

00180.41(a)(4) Weekly Schedule — Submit a weekly progress schedule to Engineer at each
weekly meeting. At a minimum, the schedule shall include the following:

e Actual work completed during the previous week alongside the previously submitted
weekly schedule;

o Any lane closures or access restrictions expected within the next two weeks;
e Work to be completed during the current week;
e Tentative work to be completed during the second week;

e Summary of any work elements shown on the schedule which fall behind the current
overall project schedule and a summary of corrective actions that the Contractor will
utilize to regain the overall project schedule.

Add the following subsection:

00180.41(a)(5) Customer Service Element to Construction Schedule — Construction will be
executed with the highest level of customer service. Critical to that effort is planning of work
sequence to minimize disruption and inconvenience to residents and commuter traffic. As a
supplement document to the Contractor's construction schedule, the contractor shall submit, prior
to the pre-construction conference, a plan to the Engineer that identifies: construction sequencing
and timing, expected disruptions to residents, and a public safety plan that explains procedures
on how the Contractor will maintain safe continuous ingress and egress for pedestrians and
vehicular traffic including personal use by residents, mail and newspaper delivery, garbage
collection and other daily deliveries, as applicable.

Delete the text of the following subsection and replace as follows:
00180.42 Preconstruction Conference:

Within three (3) working days of the Notice to Proceed, the Contractor is required to contact
the Agency to schedule the preconstruction conference.

In addition to the Contractor, the intended project superintendents, subcontractor foremen
and major suppliers — those who will actually be involved in construction activities — should
attend the preconstruction conference. The Contractor must be prepared for a thorough
discussion and review, as well as revision, which may be deemed necessary in the opinion of
the Engineer, of the following:
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(Note: These materials SHALL be brought to the preconstruction conference for discussion
followed by Engineer review. Some items may also require submittal in advance of the
preconstruction meeting per the specifications.)

Contractor’s plan of operation and progress schedule (3+ copies)

List of 24 hour emergency phone numbers for the project manager, site foreman, and
traffic control supervisor

List of subcontractors, names, addresses and phone numbers

List of quality control subcontractor(s), name(s), address(s) and phone number(s)
List of materials fabricated or manufactured off the project

Material sources for the project

Names of principal suppliers

Detailed equipment list

“Project Labor List” for all employee classifications anticipated to be used on project
Cost percentage breakdown for lump sum bid item(s)

Shop drawings (bring preliminary list)

Traffic Control Plans (3+ copies)

Erosion and Sediment Control Plan (3+ copies)

Pollution Control Plan (3+ copies)

Proposed site for waste material disposal and any necessary permits required for
placing this material

Proposed truck haul route

During the preconstruction conference, be prepared to discuss the following items:

Bonds and Insurance

Weekly project meetings — schedule and responsibilities

Provision for inspection for materials from outside sources

Responsibility for locating utilities

Responsibility for damage

Time schedule for relocations, if by other than Contractor (coordinate with utilities)
Compliance with Contract Documents

Hours of work

Acceptance and approval of work

Labor compliance, payrolls, and certifications

Safety regulations for Contractor's and Owner’s employees and representatives
Suspension of work, time extensions

Change order procedures

Progress estimates — procedures for payment

Special requirements of funding agencies

Construction engineering, advance notice of special work

Any interpretation of the Contract Documents requested by the Contractor
Any conflicts or omissions in the Contract Documents

Any other problems or questions concerning the work

Processing and administration of public complaints

Right-of-way, Easements and Temporary Construction Easements

In addition to the preconstruction conference, the City reserves the right to require the
Contractor to attend a construction kick-off public open house/presentation wherein the
Contractor shall be prepared to present and discuss all elements of the project’s construction
with the general public.
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Add the following Subsection:

00180.50(h) Contract Time -

All Work under the contract, except vegetation establishment, must be completed by
June 24, 2016. Even if the contractor has some outstanding items that still need to be
addressed, the contractor shall submit a billing request for work performed up to June 24,
2016 on June 27, 2016 for progress or final payment.

Work on this project may not commence until after the contract is signed by both the
contractor and the City. City Council approval is required prior to the City Manager signing
the contract. City Council approval of the resolution for the City Manager to sign the contract
is anticipated to occur at the April 5, 2016 City Council Meeting.

Modify the text of the following subsection as noted:

00180.85(b) Liquidated Damages —

The Agency will sustain damage if the Work is not completed within the specified Contract
Time. However, in certain Agency projects it may be unduly burdensome and difficult to
demonstrate the exact doliar value of such damages. The Agency will identify such projects
in the Spesial-Previsions Contract Documents related to them. In these projects, the
Contractor agrees to pay to the Agency, not as a penalty but as liquidated damages, the
amount specified in the SpesialPrevisiesns Contract Documents for each Calendar Day the
Contractor expends performing the Contract in excess of the Contract Time or adjusted
Contract Time.

The liquidated damages for failure to complete the Work on time required by 00180.50(h) will
be $800 per Calendar Day.

SECTION 00190 - MEASUREMENT OF PAY QUANTITIES

Comply with Section 00190 of the Standard Specifications modified as follows:

Modify the text of the following subsection as noted:

00190.20(g) Agency-Provided Weigh Technician —

Seehea%@%@& The %eaey—s Contractor s welgh tecthIan WI||

* Determine tare weights;

* Prepare weigh memos for each load;

» Compile the weigh records; and

* Not participate in the production of Materials or the loading of haul vehicles.

SECTION 00185 - PAYMENT

Comply with Section 00195 of the Standard Specifications modified as follows:
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Delete the text from the following subsection and replace with the following:

00195.12(d) Steel Materials Pay Item Selection - No Pay Items under this Contract qualify
for the steel escalation/de-escalation program for this Project.

Delete text from the following subsection as noted:

00195.50(c) Forms of Retainage
(1) Cash, Alternate A - Retainage will be deducted from progress payments and held by
the Agency until final payment is made according to 00195.90, unless otherwise
specified in the Contract.

The Agency will deposit the cash retainage withheld in an interest-bearing account in
a bank, savings bank, trust company, or savings association for the benefit of the
Agency, as prowded by ORS 279C.560(5). #ate
s Amounts retained aﬁekﬁeﬁe%é WI|| be mcluded in the
final payment made according to 00195.80.

Any retainage withheld on Work performed by a Subcontractor will be released to the
Contractor according to 00195.50(d).

Modify the third paragraph from the following subsection as noted:
Add the following subsections as follows:
00195.90 Final Payment

(d) The Contractor shall maintain a current and accurate record of the work completed
during the course of this contract. These “as-built” drawings shall be kept by
accurately marking a designated set of the contract Plans with the specified
information as work proceeds. Accurate, complete and current “as-built” drawings are
a specified requirement for full or partial payment of the work completed. At project
completion and as a condition of final payment, the Contractor shall deliver an
acceptably complete and legible full-size set of “as-built” drawings to Agency.

The “as-built” drawings must show the information listed below. Where the term
“locate” or “location” is used, it means a record of position with respect to both the
construction vertical datum and either horizontal datum or a nearby permanent
improvement.

» Record location of underground services and utilities as installed.

» Record location of existing underground utilities and services that are to remain
and that are encountered during the course of the work.

+ Record changes in dimensions, location, grade or detail to that shown on the
Plans.

» Record changes made by change order.

» Record details not in the original Plans.

»  Provide fully completed shop drawings reflecting all revisions.

(e) Notwithstanding any contrary language in the Contract Documents, Contractor’s
acceptance of the final payment will release Agency and the Engineer from all claims
and all liability to the Contractor for all things done or furnished in connection with the
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Work, and every act of the Agency and others relating to or arising out of the Work.
The Contractor’'s acceptance of final payment is conclusive proof of Agency’s full
performance under the Contract. If Agency requests, Contractor will sign a release
stating Contractor has been paid in full prior to the final payment. No payment, final or
otherwise, will operate to release the Contractor or the Contractor’s sureties from
obligations under the Contract and will not affect the continuing validity and
enforceability of the performance, payment and other bonds and warranties provided
pursuant to the Contract.

SECTION 00196 - PAYMENT FOR EXTRA WORK

SECTION 00197 - PAYMENT FOR FORCE ACCOUNT WORK

Comply with Section 00197 of the Standard Specifications.

SECTION 00199 - DISAGREEMENTS, PROTESTS, AND CLAIMS
Comply with Section 00199 of the Standard Specifications modified as follows:
Add the following text to the following subsection:

00199.20 Protest Procedure —

(b) Written Notice — The Engineer has no responsibility to evaluate the protest unless the
Contractor has timely filed a proper notice submitting all of the above information.
Failure to comply with this notice requirement renders the notice improper and shall
constitute a waiver of any claim for additional compensation for any part of the
protested work.

Delete the following subsection:

Add the following subsection:

00199.30 Claims Procedure —
(f) Payment of Costs, Expenses and Attorney’s Fees —

Each party is responsible for its own costs, expenses and attorney’s fees in the event
of litigation.

Add the following text to the following subsection:
00199.40(b) Step 1: Region Level Review

For the purposes of this Contract, the “Region-level reviewer” is Agency’s Public Works
Director.

Modify the text of the following subsection as noted:
Page 20 of 44



City of Sherwood
Tualatin Street and Highland Drive Storm Sewer and Pavement Rehabilitation
Division Four — Special Provisions

00199.40(c) Step 2: Agency Level Review

For the purposes of this Contract, the “Contract Administration Engineer” is the Agency’s City
Manager.

If the Contractor does not accept the Step 2 decision, the Contractor may, within 10 Calendar
Days of receipt of the written decision, request in wrltlng through the Englneer that the claim

00199.40(d) Step 3: Litigation — This step applies to any claim that is not resolved under
Steps 1 or 2.

The Contractor must follow Steps 1 and 2 in order, and exhaust all available administrative
remedies, before resorting to litigation. The Contractor must properly file a lawsuit in a court
of competent jurisdiction within six months from the date of the final decision that exhausted
the Contractor’'s administrative remedies under this Contract.

In any litigation, the entire text of any order or permit issued by a governmental or regulatory
body, as well as any documents referenced or incorporated by reference therein, will be
admissible for the purpose of Contract interpretation.

The Contract or any of its provisions will not be construed against either party regardless of
who drafted it. Other than as may be modified by the Contract, the applicable rules of
contract construction and evidence will apply. The Contract will be governed by and
construed in accordance with Oregon law without regard to conflict of laws principles.

Any dispute between the Agency and the Contractor that arises from or relates to the Contract
and that is not resolved under Section 00199 may only be brought and must be conducted
solely and exclusively in the Circuit Court for the State of Oregon, Washington County. If a
dispute must be brought in a federal forum, then it may only be brought and conducted solely
and exclusively in the United States District Court for the State of Oregon. To the maximum
extent permitted by law, the dispute will be tried to a court without a jury and will not be
subject to mandatory arbitration. In no event will this Subsection be construed as a waiver by
the Agency of any form of defense or immunity, whether sovereign immunity, governmental
immunity, immunity based on the Eleventh Amendment to the United States Constitution,
from any claim or from the jurisdiction of any court. Contractor consents to the personal
jurisdiction of the courts referenced herein.

In any dispute between the Agency and the Contractor that arises from or relates to the
Contract, each party is solely responsible for its own costs and fees, including attorney fees.

Delete the following subsection in its entirety.
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Add the following subsection:

00199.55 Expenses, Costs and Attorney Fees — Notwithstanding any contrary language in
the Contract Documents, each party will solely bear its own expenses, costs and fees,
including attorney fees, throughout prosecution of the Work and including any disagreements,
protests or claims, including all trials and appeals.

PART 00200 - TEMPORARY FEATURES AND APPURTENANCES

SECTION 00210 - MOBILIZATION

Comply with Section 00210 of the Standard Specifications modified as follows.
Add the following text to the following subsection:
00210.00 Scope —
Payment for Mobilization shall also include all labor, equipment, and material for work listed in
the specifications and shown on the Contract Drawings that is not specifically listed with other
items of the Bid Schedule.

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC
Comply with Section 00220 of the Standard Specifications modified as follows:

4

aiid add the following bulleled ilems of the folfowing subsection:

Y ot
wviodaii

00220.02 Public Safety and Mobility

e Do not block driveways fermere-than-twe-heurs except as noted in the Contract
Drawings unless otherwise authonzed in writing.

e Do not install traffic control signs in a manner in which they will block an open bike
lane or open walkway.

e Contractor shall install barricades with signage for any bike lane or walkway closure
and sign for alternate routing of bicycle and pedestrian traffic.

e Notify the City of Sherwood Police Department of all changes to the traffic control prior
to implementing the change. Contact Mark Daniel at danielm@sherwoodoregon.gov
(ph.503-625-7104).

* Notify the Tualatin Valley Fire & Rescue Department of all changes to the traffic
control prior to implementing the change. Contact Amber Cross at
amber.cross@tvfr.com (Ph. 503-259-1517).

¢ Notify the Sherwood School District of all changes to the traffic control prior to

implementing the change. Contact Robert Fagliano and Becky Hornberger at
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rfagliano@sherwood.k12.or.us (Ph. 503-825-5920) and
bhornberger@sherwood.k12.or.us (Ph. 503-825-5922).

Notify the United States Post Office of all changes to the traffic control prior to
implementing the change. Contact Pamela Kennedy at Pamela.c.kennedy@usps.gov
(Ph. 503-692-0423).

Notify Pride Disposal of all changes to the traffic control to occur on Fridays prior to
implementing the change. Contact kristenl@pridedisposal.com (Ph. 503-625-6177).

Notify the Principal of the Middleton Elementary School of all changes to the traffic
control prior to implementing the change. Contact Jeremiah Patterson at
ipatterson@sherwood.k12.or.us (ph. 503-825-5300).

Carbon copy City Project Manager at christensenc@sherwoodoregon.gov and City
Inspector strilinga@sherwoodoregon.gov all traffic control notification emails.

Replace the bulleted items in the following subsection and replace with the following:

00220.40 General Requirements

(e) Lane Restrictions -

SW Park Row Avenue shall have one lane open to traffic at all times. Lane closure
may only occur between the hours of 8:30am to 6:00pm. All lanes of SW Park Row
Avenue shall be reopened at the end of each workday.

Add the following bulleted item of the following subsection:

00220.40 General Requirements

(f) Road Closures -

SW Washington Street may be “closed - local traffic” only as necessary to complete
the work between the hours of 8:30am to 6:00pm. All lanes of SW Washington Street
shall be reopened at the end of each workday.

SW Tualatin Street may be “closed - local traffic” only as necessary to complete the
work.

SW Highland Drive may be “closed - local traffic only” as necessary to complete the
work between the hours of 8:30am to 6:00pm. All lanes of SW Highland Drive shall
be reopened at the end of each workday.

There is one special education student on SW Highland Drive and 2 on SW
Washington Street. The contractor shall maintain bus access for the pickup and drop
off of special education students.

Add the following bulleted items to the following subsection:

00220.40(c) Driveways —

Communicate with all affected property owners at least 2 days in advance of any work
which will affect access to the property.
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SECTION 00225 - WORK ZONE TRAFFIC CONTROL

Comply with Section 00225 of the Standard Specifications modified as follows:
Add the following bulleted items in the following subsection:
00225.05 Contractor Traffic Control Plan —

o |f at any time during the work the Engineer or Inspector determines the Traffic Control
Plan to be inadequate, the Contractor shall provide a revised Traffic Control Plan and
install the additional signs and devices at no additional cost to the Owner.

Modify the text of the following subsection as noted:

00225.10 General - Evaluate the condition of TCD using the criteria shown in the most
current version in effect of the Amencan Traffic Safety Serwces Assomatlon (ATSSA)
publication titled “Quea widelinesFfo ' Craffic-Control-Devie 2 £
“Manual on Uniform Trafflc Control Dewces for Streets and nghways Use new TCD or TCD
meeting the "Acceptable” quality category of the ATSSA publication for all installations unless
otherwise specified. Provide test results, quality compliance certificates, equipment lists, and
drawings when specified. Acceptance will be by the QPL, test results, quality compliance
certificates, equipment lists, drawings, and testing as necessary to assure compliance with
the Specifications. After TCD have been installed and accepted on the Project, inspect and
maintain the condition of the devices.

00225.90 Payment -
Method “B” — Lump Sum Basis — shall be the payment method used for this project.

The Contractor shall be responsible for all traffic control costs including all flagging to

h_lint it~
complete the work and puncn-iistiteims.

Payment shall also include payment for the Contractor supplying approved traffic control
plans as specified in the Provisions.

Any additional signs and devices deemed necessary by the Engineer or Inspector shall be
installed at no additional cost to the Owner.

SECTION 00280 - EROSION AND SEDIMENT CONTROL
Comply with Section 00280 of the Standard Specifications modified as follows:
Add the following text to the following subsection:
00280.02 Erosion and Sediment Control Plan on Agency Controlled Lands

Do not begin any site activities that have potential to cause erosion or sediment movement
until the erosion control facilities have been installed and approved by the City Inspector.

Update the ESCP and schedule as needed for unexpected storm or other events to ensure
that sediment-laden water does not leave the construction site.

Add the following text to the following subsection as noted:
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00280.40 Installation -

Install erosion and sediment control BMP as shown and according to the most current edition
of the ODOT Erosion and Sediment Control Manual. Install these BMP before performing
clearing, grading, or other land alteration activities. Ensure that no visible and measurable
sediment or pollutants leave the Project boundaries, enter drainage systems or waterways, or
violate applicable water standards.

For purposes of this requirement, "visible and measurable" is defined as:

o Deposits or tracking of mud, dirt, sediment or similar material exceeding 1/2 cubic foot
in volume on any private or public street or adjacent property, or into any storm or
surface water drainage system, either by direct deposit, dropping or discharge, or as a
result of erosion; or

¢ Evidence of concentrated flows of water over bare soils; turbid or sediment-laden
flows; or evidence of on-site erosion, such as rivulets on bare slopes where the flow of
water is not filtered or captured on the site; or

e Earth slides, mudflows, earth sloughing, or other earth movement off the Project site.
PART 00290 — ENVIRONMENTAL PROTECTION
Comply with Section 00290 of the Standard Specifications modified as follows:
Add the following text to the following subsection:
00290.10 Staging and Disposal Sites —

Any aggregate/soils contaminated by the contractor within the staging area or on the project
site shall be removed and replaced by the contractor at no additional cost.

Add the following subsection

00290.30(a) Pollution Control Measures
(7) Water Quality:

¢ Do not discharge contaminated or sediment-laden water, including drilling fluids
and waste, or water contained within a work area isolation, directly into any waters
of the State or U.S. until it has been satisfactorily treated (for example: bioswale,
filter, settlement pond, pumping to vegetated upland location, bio-bags, dirt-bags).
Treatment shall meet the turbidity requirements below.

¢ Do not cause turbidity in waters of the State or U.S. greater than 10% above
background reading (up to 100 feet upstream of the Project), as measured
100 feet downstream of the Project.

e During construction, monitor in-stream turbidity and inspect all erosion controls
daily during the rainy season and weekly during the dry season, or more often as
necessary, to ensure the erosion controls are working adequately meeting
treatment requirements.
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e If construction discharge water is released using an outfall or diffuser port, do not
exceed velocities more than 4 feet per second, and do not exceed an aperture
size of 1 inch.

¢ If monitoring or inspection shows that the erosion and sediment controls are
ineffective, mobilize work crews immediately to make repairs, install replacements,
or install additional controls as necessary.

o Underwater blasting is not allowed.

¢ Implement containment measures adequate to prevent pollutants or construction
and demolition materials, such as waste spoils, fuel or petroleum products,
concrete cured less than 24 hours, concrete cure water, silt, welding slag and
grindings, concrete saw cutting by-products and sandblasting abrasives, from
entering waters of the state or U.S.

e End-dumping of riprap within the waters of the state or U.S. is not allowed. Place
riprap from above the bank line.

o Cease project operations under high flow conditions that may result in inundation
of the project area, except for efforts to avoid or minimize resource damage.

e The Project Manager retains the authority to temporarily halt or modify the Project
in case of excessive turbidity or damage to natural resources.

Delete the text of the following subsection and replace with the following:

00290.90 Payment — There will be no payment for work performed under this Section.

PART OADWORK
Add the following Section:
SECTION 00305 — CONSTRUCTION SURVEY WORK

Description
00305.00 Scope - Provide construction survey work according to the current edition on the
date of Advertisement, of the ODOT "Construction Surveying Manual for Contractors"
February 1, 2016 Edition. This manual is available on the web at:

http://www.oregon.gov/ODOT/HWY/GEOMETRONICS/docs/ConstrSurvManForContr.pdf

A base AutoCad will be made available to the contractor’s surveyor that is useable for
construction staking.

Contractor shall measure location of all piping encountered during the project and mark on
as-built to be supplied to the City.

Measurement

00305.80 Measurement — No measurement of quantities will be made for construction
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survey work.

Payment

00305.90 Payment — The accepted quantities of performing construction survey work will be
paid for at the Contract lump sum amount for the item “Construction Survey Work.”

Payment will be payment in full for furnishing all material, equipment, labor, and incidentals
necessary to complete the work as specified.

No separate or additional payment will be made for preparing surveying documents including
but not limited to office time, preparing and checking survey notes, cut sheets, and all other
related preparation work.

Costs incurred as a result of survey errors will be borne by the Contractor. Such costs include
price adjustments for failure to meet requirements of the construction specifications, repair or
removal and replacement of deficient product, and over-run of material.

Costs incurred as a result of having to replace disturbed or removed reference stakes (traffic,
kids, etc.) will be borne by the Contractor.

Progress payments will not be in excess of the reasonable value of the surveying work as
estimated by the Engineer.

SECTION 00310 — REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Comply with Section 00310 of the Standard Specifications supplemented and modified as
follows:

Add the following text to the following subsection:

00310.00 Scope —

This work shall include, but not be limited to removal or the removal and installation of items
designated on the plans or encountered in the field that are not covered by other bid items
including but not limited to:

Concrete curb.

Concrete sidewalk.

Branch trimming.

Catch basins.

Manholes.

Signs.

Removal and reinstallation of fencing.

Removal and reinstallation of mailboxes.

Other miscellaneous structures or obstructions encountered in the field designated
to be removed or relocated by the engineer.

The City Inspector shall be notified prior to and approve any tree trimming by the Contractor
that is necessary to complete the work. If any tree trimming is to occur, clean cuts shall be
made and sealed meeting the approval of the Inspector.

Add the following text to the following subsection:
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00310.44 Earthwork in Connection with Removal -

Provide aggregate backfill and compaction for all holes or utility trenches, associated with
work in this section, up to the proposed roadway subgrade. Native backfill may be used in
locations outside of the right-of-way and driving areas at the discretion of the Inspector. No
separate payment will be made for this work.

Add the following text to the following subsection:

00310.80 Measurement —

Saw cutting work shall be measured by the foot for any visible saw cuts at the end of
construction. Interim saw cuts are incidental.

Add the following bid item to the following subsection:
00310.92 Separate Item Basis —
Pay Item Unit of Measurement
(@) SawCutting ..................eoeciiii ... Foot
SECTION 00320 — CLEARING AND GRUBBING

Comply with Section 00320 of the Standard Specifications supplemented and/or modified as
follows:

Add the following text to the following subsection:
00320.00 Sco
All trees, shrubs, plants, flower bulbs, etc. shall be removed, protected and reinstalled unless
otherwise designated on the Contract Drawings or as designated by the Engineer. See
Section 01040.
Delete the text from the following subsection and replace as noted:
00320.01 Areas of Work — The limits of the clearing and grubbing are as follows:

e All areas necessary for completing the work as approved by the Engineer.
Add the following text to the following subsection:

00320.40(b)(3) Tree Trimming —

Any branch that requires trimming shall be done so with a clean vertical cut. The cost of tree
trimming is incidental.

Delete the first paragraph of the following subsection and replace with the following:

00320.40(b)(4) Trees to be Saved —
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All trees within the project vicinity are to be saved unless otherwise designated on the
Contract Drawings or as designated by the Engineer.

Add the following text to the following subsection:

00320.80 Measurement —

Measurement of “Clearing and Grubbing” will be done on a Lump Sum basis.

Add the following text to the following subsection:

00320.90 Payment —

Payment of “Clearing and Grubbing” will be done on a Lump Sum basis.
SECTION 00330 - EARTHWORK

Comply with Section 00330 of the Standard Specifications supplemented and/or modified as
follows:

Add the following text to the following subsection:
00330.02 Definitions —

Asphalt and Base Rock Removal — The removal of asphalt and base rock on SW Highland
Drive and within SW Washington Street as necessary to achieve desired final grade of
asphalt meeting the conditions of the Contract Drawings upon cement treatment of the base
and placement of the new asphalt. Asphalt removal within the SW Washington Street/SW
Tualatin Street intersection and asphalt removal associated with pipe installation is included
in the cost of installing piping and shall not be paid for under this bid item. This item includes
removal of base rock as necessary in this area to allow for cement treatment and placement
of new asphailt.

Base Rock Grading - The grading, moving, placement and compaction of base rock within
SW Tualatin Street and SW Washington Street to achieve the base rock depth necessary in
preparation for the cement treatment. This item includes excavating, transporting, stockpiling,
placement or compaction of existing aggregate for salvaging within the project. There will be
no additional payment for excavating, transporting, stockpiling of base rock for cement
treatment of base rock outside of street section and the placement and compaction back to its
original location due to the shallow clay sanitary sewer.

Add the following subsection:

00330.05 Staging Area —

Storage of vehicles, equipment and materials shall be at a location approved by the
Inspector. The city bears no responsibility for any contractor vehicles, equipment or materials
that are stolen or vandalized.

Delete the text of the following subsection and replace with the following:

00330.80 Measurement —
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“Asphalt and Base Rock Removal” will be measured by the surface of the removal area.

No measurement of quantities will be made for work performed under “Base Rock Grading”.

All borrow excavation required for the construction of this project is incidental to other bid
items.

Delete the following text in the following subsection:
00330.91 Kinds of Pay Excavation -

(d) Generai Excavation:

e Other than diteh- trench, structure, foundation, toe trench,
Add the following subsection:
00330.91 Kinds of Pay Excavation -
(f) Additional Excavation:

e Additional Excavation is for excavation work that is beyond what is shown in the
Contract Drawings.

(g) Extra for Selected Topsoil Material:
e Extra for Selected Topsoil Material is for the imported topsoil material, hauling,
handling, placement and compaction of topsoil on the site. Extra for Selected

Topsoil Material must be authorized by the City Project Manager. Installation of
Extra for Selected Topsoil Material that has not been pre-authorized by the

Engineer is subject to non-payment.
Add the follow Bid Item to the following subsection:

00330.93 Excavation Basis Payment -

Pay Item Unit of Measurement
(f) Additional Excavation ............................. Cubic Yard
(9) Extra for Selected Topsoil Material ............ Cubic Yard

Add the following subsection:

00330.95 Area Basis Payment —

Pay Item Unit of Measurement
(a) Asphalt and Base Rock Removal ........... Square Yard
00330.96 Lump Sum Basis Payment —

Pay Item Unit of Measurement
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(a) Base Rock Grading ..........cccvvviiieciinnnnn Lump Sum

SECTION 00344 —- TREATED SUBGRADE
Comply with Section 00344 of the Standard Specifications modified as follows:

00344.40 - Preparation

Existing asphalt surface shall be removed and disposed of off-site unless otherwise approved
by the City Project Manager. Existing base rock/earth shall be removed as necessary to
establish subgrade of the roadway in preparation for cement treatment of the subgrade.
Removal shall account for the addition of cement treatment and swelling from cement
treatment operations.

The existing road base rock shall be tilled to a minimum depth of 10-inches. Cement
treatment shall be mixed into the tilled base rock per the requirements of this section.

Add the following text to the following subsection:

00344.41 — Addition of Stabilizing Material

Portland cement content shall be 5-7% by weight as approved by the inspector.

Add the following text to the following subsection:

00344.42 — Mixing

Special attention shall be taken around utility structures, survey monument boxes and next to
curbs to ensure that the material is thoroughly tilled, mixed with cement, moistened and
compacted to the specified depth. Material that is inaccessible to the mixer shall be bladed or
shoveled into the tilling and mixing process after which it shall be returned to its original
position. Vibratory plate compactors shall be used to achieve compaction of the mixture in
areas which are inaccessible to the rollers.

Modify the text of the following subsection as noted:

00344.43 — Finishing

Immediately after mixing the treated subgrade, grade the mixture to specified line, grade and
cross section and compact the mixture to the specmed denS|ty Compact and finish within 42

ompasct=al Ralkcostte-the-Agensy Durlng compactlon malntaln the m|xture at
proper grade and Cross sectlon and a ptlmum moisture content.

Delete the text of the following subsection and replace with the following:

00344.44 — Curing

Immediately after the compaction and finishing of the cement treated base has been
completed, while it is still moist, a 2-inch base lift of ACP shall be placed covering the entire
cement treated base within the same day that the cement treatment mixing occurred.
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Add the following subsection:

00344.47 Work Near Underground Utility Infrastructure:

The contractor is responsible for locating shallow utility lines and determining their depth prior
to performing any work that may be detrimental to shallow utilities. Contractor field locating,

potholing and exploratory excavations are incidental to the work.

Contractor to use caution to not damage shallow clay sanitary sewer piping. Sanitary sewer
damaged by the contractor’'s operations shall be replaced at the contractor's expense.

All other utilities (public and private) that are in conflict with tilling operations, cement
treatment shall occur up to a distance and/or depth approved by the owner/provider of that
utility. It is the Contractor’s responsibility to notify the utility provider of any conflicts prior to
performing work detrimental to the utility infrastructure.
Modify the following text in the following subsection:
00344.90 — Payment
(a) Treated Subgrade, 10-Inches Thick ..........................Square Yard
SECTION 00350 - GEOSYNTHETIC INSTALLATION
Comply with Section 00350 of the Standard Specifications.
SECTION 00390 — RIPRAP PROTECTION
Comply with Section 00390 of the Standard Specifications modified as follows:
Modify the following bid item in the following subsection:
344.90 — Payment
(c) Loose Riprap, Class 50 .......................... Cubic Yard
PART 00400 — DRAINAGE AND SEWERS
SECTION 00405 - TRENCH EXCAVATION, BEDDING AND BACKFILL
Comply with Section 00405 of the Standard Specifications modified as follows:

Delete the text from the following subsection and replace with the following:

00405.12 Bedding — Bedding material shall be 3/4”-0” dense graded aggregate, meeting the
requirements of Section 00641.

Delete the text from the following subsection and replace with the following:

00405.13 Pipe Zone Material — Pipe zone material shall be 3/4’-0” dense graded aggregate,
meeting the requirements of Section 00641.
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Delete the text from the following subsection and replace with the following:

00405.14 Trench Backfill

(a) Class B Backfill — Class “B” backfill material shall be 3/4”’-0” dense graded
aggregate, meeting the requirements of Section 00641.

Add the following text to the following subsection:
00405.41(b) Open Trench Limit -

For trenches/pits in driving areas, either steel plates pined and anchored with asphalt or
backfill and asphalt patch (17 minimum thickness) all trenches/pits until such time as the
permanent trench resurfacing is placed. Provide reflective cones and appropriate signing as
required by Sections 00220 and 00225. Clean work area and roadway surrounding trench of
any loose material or aggregate prior to leaving site at the end of each day. In non-driving
areas, either steel plates, backfill or safety fencing may be used. All trenches/pits must be
filled/protected by the end of each work day. All trenches/pits shall be protected throughout
construction operations with appropriate traffic control measures implemented for the safety
of drivers and pedestrians.

Add the following text to the following subsection:
00405.43 Dewatering —

Dewatering within SW Highland Drive shall be pumped into a filter bag at a location approved
by the inspector. Downstream barriers will likely be required (biobag dams, etc.). Contractor
to insure that water from dewatering operations does not drain into any neighboring
properties. If this method is not feasible as determined by the inspector, then a dewatering
permit will be obtained by the City for the pumping of groundwater into the existing sanitary
sewer within SW Highland Drive. Pumping into the sanitary sewer shall be minimized with
use of a filter bag being used as soon as practicable as determined by the inspector.

Dewatering within SW Park Row Avenue, SW Tualatin Street or SW Washington Street shall
be pumped into a filter bag located at the upper end of the grassy area within SW Tualatin
Street right-of-way. Contractor to insure that water from dewatering operations does not drain
into any neighboring properties.

Dewatering to a deeper depth than required for standard trench bedding excavation, due to
overexcavation of trench bottom occurring from poor trench foundation conditions, shall be
incidental.

Dewatering shall be in compliance with DEQ erosion and sediment control requirements.

Add the following text to the following subsection:

00405.44 Trench Foundation —

Trench Foundation must be authorized by the City Project Manager prior to overexcavation of
the trench. Overexcavation of the trench that has not been pre-authorized by the Engineer is
subject to non-payment.

Add the following text to the following subsection:
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00405.46 Backfilling —
(c) Trench Backfill
(2) Class A, B, C or D Backfill —
Trenches within existing asphalt paving shall have either asphalt cold patch or
asphalt hot patch (1” minimum thickness) at the end of each work day prior to
reopening the street. Cost is incidental.

Delete the text of the following subsection and replace with the following:
00405.46 Backfilling —

(e) Temporary Trench Plating - When temporary steel plates are installed over a street
cut, they shall be capable of carrying at least an MS-18 loading. Steel plating shall have a
minimum width of 3 times the trench width inches with a minimum of 12” of plating beyond the
ends. Anchor steel plates to minimize shifting. Shim the edges of all steel plates with cold mix
asphalt. Cost is incidental.

Add the following text to the following subsection:

00405.82 Trench Foundation — The quantities of unsuitable trench foundation will be
measured on a volume basis.

Add the following subsection:
00405.83 Dewatering — No measurement will be made for dewatering.
Modify the text of the following subsection as follows:

00405.90 Payment —

Pay lteim Unit of Measurement
(c) Trench Foundation......................ccceun....  F0R=0€ Cubic Yard
(d) Dewatering.................coooiviii i vininee. LUMP Sum

Item (c) will also include subgrade geotextile if deemed necessary.

Item (d) will include excavation, pumps, filter bags and any materials, labor or equipment
necessary to perform dewatering to complete the work in the Contract Drawings and the
Specifications.

Imported topsoil will be paid for according t0-804840-89- 00330.90.
No separate or additional payment will be made for:

* trench excavation

* trench backfill

sgawcuiting

* trench protection

* pipe bedding

* pipe zone material

sdewaterng

¢ Potholes

e Construction idle time due to rock or boulder removal or dewatering operations
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SECTION 00415 — VIDEO PIPE INSPECTION
Comply with Section 415 of the Standard Specifications modified as follows:
Delete the text of the following subsection and replace with the following:
00415.20 Mainline Inspection Equipment —
(a) Camera and Lighting

Camera and lighting equipment shall be in compliance with Clean Water Services

“Design and Construction Standards Manual’.
Add the following subsection:
00415.40(i) Video Testing —. Testing of sanitary manholes and pipes (mandrel, air pressure,
video) shall be conducted by the contractor according to the requirement of Clean Water
Services “Design and Construction Standards Manual” and the City of Sherwood
“Engineering Design and Standard Details Manual”’. The cost of cleaning, mandrel testing
and pressure testing of pipes is incidental.
Prior to acceptance, all new public sanitary sewer lines shall be thoroughly cleaned,
mandreled, pressure tested and TV scanned by the contractor in accordance with the City's
and CWS requirements for such work. Such work shall be performed by the contractor after
trench has been backfilled, compacted to finish grade and compaction testing has met the
approval of the Inspector. Video testing shall be performed prior to installations of surfacings.

Any additional Video Inspection required due to pipes not passing testing/inspection, shall be
performed at the contractor’'s expense.

Delete the text of the following subsection and replace with the following:

00415.41 Pre-Construction Video Inspection:

The contractor shall perform pre-construction video inspection as necessary to locate any
existing laterals on SW Highland Drive. Contact City Project Manager with results of pre-
construction video inspection. Pre-construction video inspection may be performed using a

push camera.

Add the following subsection
00415.80 Measurement —

(c) Pre-Construction Video Inspection:

There will be no measurement for Pre-Construction Video Inspection.
00415.90 Payment -

Pay Item Unit of Measurement
(d) Pre-Construction Video Inspection............. Lump Sum

SECTION 00440 —- COMMERCIAL GRADE CONCRETE
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Comply with Section 00440 of the Standard Specifications.

SECTION 00442 — CONTROLLED LOW STRENGTH MATERIALS

Comply with Section 00442 of the Standard Specifications.

SECTION 00445 — SANITARY, STORM, CULVERT, SIPHON, AND IRRIGATION PIPE
Comply with Section 00445 of the Standard Specifications modified as follows:
Add the following text to the following subsection:
00445.01 Definitions and Descriptive Terms
Cleanout - Installation of a cleanout in accordance with the details shown in the Contract
Drawings. Cost of connecting the cleanout to the existing storm sewer is included. Cost of
riser pipe, bends, couplings or other fittings as necessary for the cleanout and connection to
the existing storm sewer is included in the price for “Cleanout”.
Add the following subsection:
00445.77 Cleaning of Storm Facilities — All storm piping, catch basins, inlets and manholes
shall be cleaned and free of sediments, debris and obstructions prior to final acceptance. Any
sediments, debris and obstructions entering existing catch basins, storm piping, storm
manholes, ditches and water quality facilities, as determined by the Engineer, shall be
cleaned by the contractor. The cost of cleaning is incidental.
Add the following subsection:

00445.80 Measurement —

(k) Cleanout — The quantity of cleanouts will be measured for on the unit basis for each
cleanout installed.

Add the following pay items to the following subsection:

00445.91 Payment —

Pay Item Unit of Measurement
(m) 16-Inch, PVC, C-905 Pipe (Granular Backfill)........................... Foot
(n) 12-Inch, Ductlle Iron, Cl. 50 Pipe (Granular Backfill)... .... Foot

(0) 12-Inch, PVC, ASTM 3034, SDR 35 Pipe (Granular Backflll) Foot
(p) 12-Inch, PVC, ASTM 3034, SDR 35 Pipe (Native Backfill)....... Foot
(g) 10-Inch, Ductile Iron, Cl. 50 Pipe (Granular Backfill)... ... Foot
(r) 10-Inch, PVC, ASTM 3034, SDR 35 Pipe (Granular Backf|ll) . Foot
(s) 10-Inch, PVC, ASTM 3034, SDR 35 Pipe (Native Backfill)....... Foot
{t) 6-Inch, PVC, C-900 Pipe (Granular Backfill).........cocovvvvvrreens Foot
(u) 6-Inch, PVC, ASTM 3034, SDR 35 Pipe (Granular Backfill)..... Foot
(v) 4-Inch, PVC, ASTM 3034, SDR 35 Plpe (Granular Backflll) Foot
(w) Cleanout T o - ....... Each
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No separate or additional payment will be made for:

¢ Trench stabilization
e Securing existing utilities to perform trench excavation, pipe installation and trench
bedding and backfill
SECTION 00470 — MANHOLE, CATCH BASIN, AND INLETS
Comply with Section 00470 of the Standard Specifications modified as follows:
Add the following bid items to the following subsection

00470.90 Payment -

Pay Item Unit of Measurement
() Concrete Manhole, Shallow......................... Each
(m) Concrete Manhole, Standard........................ Each
(n) Catch Basin, AreaDrain.................cccoveeennn. Each
(o) Catch Basin, Ditch Inlet............................... Each
(p) Catch Basin, Type CG-30 .......c.covvviveiinrnnnns Each
(q) Catch Basin, Type CG-2 ........................... Each
() CatchBasin,Code .........................c.c....... Each

No separate or additional payment will be made for:
o Earthwork not covered as trench or ditch excavation
Rock backfill
Aggregate base backfill
Drain tile
Acceptance testing
Removal of existing inlet
Removal of existing concrete curb, asphalt or base rock
Saw cutting
Installation of new concrete curb
Connection to existing storm sewer
Surface restoration

SECTION 00490 — WORK ON EXISTING SEWERS AND STRUCTURES

Comply with Section 00490 of the Standard Specifications modified as follows:
Add the following subsections:
00490.01 Descriptive Terms:

Connection to Existing Manhole — This work consists of any work necessary to connect a
new drain pipe to an existing manhole including rechanneling of the existing base.

Connection to existing piping - This work consists of any work necessary to connect a new
lateral or catch basin to an existing storm pipe. Cost of riser pipe, bends, couplings or other
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fittings as necessary to make the connection is included in the price for “Connection to
Existing Piping”.

Add the following text to the following subsection:

00490.40 General —

If drainage field tile is encountered during construction, notify the Engineer and the Agency’s
Project Manager. The intent will be to connect any functioning drain tile system to the storm
system in an appropriate manner. Such connection must be noted on the as-built drawings

and must be approved by the Engineer.

Add the following text to the following subsection:

00490.80 Measurement —

The quantity of “Filling Abandoned Piping” will be measured by the foot of pipe filled.

The quantity of “Connection to Existing Manhole” and “Connection to Existing Piping” will be
measured on the unit basis.

Modify text and add the following pay item to the following subsection:

00490.90 Payment —

Pay Item Unit of Measurement
(i) Filling Abandoned Piping................ccccvvivevvneen... Foot
(j) Connection to Existing Manhole........................... Each
(k) Connection to Existing Piping...........cccoveviiievnnnns Each

PART 00500 — BRIDGES
Install the following section:
SECTION 00596 — BLOCK RETAINING WALL
00596.01 Scope — This work consists of installation of a manufactured block retaining wall
(Grey Keystone Compac Unit or approved equivalent in accordance with the manufacturer’s
recommendations. Granular foundation and wall backfill shall be 3/4"-0" aggregate. The top

layer shall be cap units held in place by adhesive.

00596.80 Measurement — The quantity of Manufactured Block Wall will be measured by the
square foot of wall face.

00596.90 Payment —
Pay Item Unit of Measurement
(a) Block Retaining Wall......................................... Square Foot

Item (a) includes all excavation, preparation of subgrade, installation of granular foundation,
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placement of blocks and installation of granular backfill, including all materials, equipment and
labor necessary to complete the work as show in the contract drawings.

PART 00600 - BASES
SECTION 00641 - AGGREGATE SUBBASE, BASE AND SHOULDERS

Comply with Section 00641 of the Standard Specifications Modified as follows:
Add the following text to the following subsection:
00641.80 Measurement —
Measurement will be on the weight basis.
Add the following text to the following subsection:
00641.90 Payment —

Pay Item Unit of Measurement
(h) 3/4"-0" Aggregate Base ...........................cocceeei ... TON

PART 00700 — WEARING SURFACES

SECTION 00730 — EMULSIFIED ASPHALT TACK COAT

Comply with Section 00730 of the Standard Specifications.

SECTION 00745 — ASPHALT CONCRETE PAVEMENT — STATISTICAL ACCEPTANCE
Comply with Section 00745 of the Standard Specifications modified as follows:
Add the following text to the following subsection:
00745.02 Definitions —
Asphalt Berm — This work consists of installation of an Asphalt Berm at the height and
location shown in the plans. Work includes all materials, equipment and labor necessary to

install “Asphalt Berm”.

Level 2, 1/2-Inch ACP, Park Row — This work consists of installation of asphalt trench
resurfacing within SW Park Row Avenue.

Add the following text to the following subsection:

00745.12 Mix Type and Broadband Limits —

Asphalt Concrete Pavement shall have a performance grade of either PG 70-22 or PG 64-22.
Add the following text to the following subsection:

00745.44 Longitudinal Joints -
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Treat all paved surfaces on and against which ACP is to be place with an asphalt tack coat
according to Section 00730. Immediately before applying the tack coat, clean and dry the surface
to be tacked. Remove all material, loose or otherwise, that will reduce adhesion of the tack by
brooming, flushing with water, or other approved methods.

All joints between the new ACP and existing asphalt surface shall be crack sealed.

Modify the text of the following subsection as noted:

00745.49(b)(3) Compaction, Normal Pavement, Moving Average Maximum Density Method

Alhen-this-method-is-us ed- compact the ACP to at least the percent of the MAMD applicable
for the mix type and Ilft as follows:

Course of Construction ACP

First ACP lift less than 3 inches placed on aggregate base 8468 92.0 *
All other 92.0

* If any part of the width of a lift at a station requires 848 92.0 percent, then the
entire width of that lift at that station shall be 84-8 92.0 percent

Add the following text to the following subsection:
00745.80 Measurement —

Asphalt Berm shall be measured on a length basis.
Add the following bid items to the following subsection:

00745.90 Payment —

Pay Item Unit of Measurement
(c) Level 2, 1/2-Inch ACP .. .. eeerreri e TON
(d) Level 2, 1/2-Inch ACP, Park Row SRR eneee TON
(e) Asphalt Berm.. e SRS s - e ee. . FOOL

SECTION 00746 — CRACK SEALING FLEXIBLE PAVEMENTS
Comply with Section 00746 of the Standard Specifications modified as follows:
Add the following text to the following subsection as noted:
0746.00 Scope -
AII joints between the new ACP and existing asphalt surface shall be crack sealed.

Delete the text of the following subsection and replace with the following:
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00746.80 Measurement — There will be no measurement of quantities under this Section.

Delete the text of the following subsection and replace with the following:
00746.90 Payment — Crack Sealing is incidental.
SECTION 00759 — MISCELLANEOUS PORTLAND CEMENT CONCRETE STRUCTURES
Comply with Section 00759 of the Standard Specifications modified as follows:
Add the following bid items to the following subsection:

00759.90 Payment —

Pay Item Unit of Measurement
() ConcreteCurb....................coeeviviiiiieiineeeoon.... Foot
(m)Concrete Curb and Gutter.................................. Foot

(n) Sidewalk Ramp Treatment................................. Each

(o) Concrete Mailbox Pad...............ooeeeiviiviieninnn. ... Square Foot

PART 00800 - PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES
SECTION 00867 — TRAVERSE PAVEMENT MARKINGS - LEGENDS AND BARS
Comply with Section 00867 of the Standard Specifications modified as follows:
Modify the following bid item in the following subsection:
00867.90 Payment —
Pay Item Unit of Measurement
(r) Pavement Bar, Type AB..................ceceeevieeieeeeeee oo ....... Square Foot
PART 01000 — RIGHT OF WAY DEVELOPMENT AND CONTROL
SECTION 01030 — SEEDING

Comply with Section 01030 of the Standard Specifications modified as follows:
Add the following text to the following subsection:
01030.13(f) Types of Seed Mixes —
The Permanent Seeding mixture shall consist of the following:

20% Delaware Dwarf Perennial Ryegrass

20% Nobility Perennial Ryegrass

30% Silhouette Chewings Fescue

30% Badger Creeping Red Fescue

Or approved equivalent.

The application rate shall be 100 Ibs/acre for this mixture.
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Existing grassy areas to be restored shall be Hydroseeded with bonded fiber matrix.
Seeding and bonded fiber matrix is incidental to Yard Restoration.
Add the following subsection:
01030.15 Mulch -
(d) Bark Mulch — Bark muich shall be installed with a 1-inch thickness over all disturbed
landscaping areas unless otherwise instructed by the City Project Manager.
Bark mulch is incidental to Yard Restoration.
Delete the text of the following subsection and replace with the following:
00130.80 Measurement — There will be no measurement of pay items under this section.
Modify the following subsection as follows:
01030.90 Payment —
Pay Item Unit of Measurement
(n)Yard Restoration ......................c. .o i .. Lump Sum
SECTION 01040 — PLANTING
Comply with Section 01040 of the Standard Specifications modified as follows.

Add the following text to the following subsection:
01040.02 Definition —

Street Tree — This work will consist of the materials, equipment and labor for the installation
of the specified type of street tree (Min. height of 8 feet from ground to top) and all other
materials shown in the detail in the Contract Drawings.

Add the following subsection:

01040.57 — Transplanting Existing Landscaping — Existing trees, shrubs, plant, flower
bulbs, etc. in conflict with the work shall be excavated, stored, maintained and replanted back
in their original or new location as approved by the City Project Manager. Any trees, shrubs,
plant that die or are not considered successfully re-established shall be removed and
replaced at the contractor's expense.

New trees, shrubs and plants that are replacements to existing trees, shrubs and plants are
included in this bid item.

Delete the first paragraph of the following subsection and replace with the following:
Plant Establishment

01040.70 General - The Contractor is responsible for the survival of all trees, shrubs and
plant material, whether new or transplanted, until the end of the 2-year maintenance bond
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period. The original planting is considered complete when all the plant material has been
planted to the satisfaction of the Agency.

Cost involved with plant establishment is incidental.

Add the following text to the following subsection:

01040.80 Measurement —

There will be no measurement of “Transplanting Existing Landscaping” under this Section.
Street trees shall be measured on the unit basis.

Delete the text of the following subsection and replace with the following:

01040.90 Payment —
(g) Miscellaneous -

Pay Item Unit of Measurement
(f) Transplanting Existing Landscaping........ Lump Sum
(g) Street Tree, Green Vase Zelkova.......... Each
(h) Street Tree, Chinese Dogwood............. Each
PART 02000 — MATERIALS
SECTION 02001 — CONCRETE
Comply with Section 02001 of the Standard Specifications.
SECTION 02010 — PORTLAND CEMENT
Comply with Section 02010 of the Standard Specifications.
SECTION 02020 - WATER
Comply with Section 02020 of the Standard Specifications.
SECTION 02030 — MODIFIERS
Comply with Section 02030 of the Standard Specifications.
SECTION 02040 — CHEMICAL ADMIXTURES
Comply with Section 02040 of the Standard Specifications.
SECTION 02050 — CURING MATERIALS
Comply with Section 02050 of the Standard Specifications.

SECTION 02080 — GROUT
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Comply with Section 02080 of the Standard Specification.
SECTION 02320 — GEOSYNTHITICS
Comply with Section 02320 of the Standard Specifications.
SECTION 02410 - CONCRETE AND PLASTIC PIPE
Comply with Section 02410 of the Standard Specifications.
SECTION 02440 — JOINT MATERIALS
Comply with Section 02440 of the Standard Specifications.
SECTION 02450 — MANHOLE AND INLET MATERIALS
Comply with Section 02450 of the Standard Specifications.
SECTION 02510 — REINFORCEMENT
Comply with Section 02510 of the Standard Specification.
SECTION 02515 — PRESTRESSING REINFORCEMENT
Comply with Section 02515 of the Standard Specifications.
SECTION 02560 — FASTENERS
Comply with Section 02560 of the Standard Specifications.
SECTION 02630 — BASE AGGREGATE
Comply with Section 02630 of the Standard Specifications.
SECTION 02690 — PCC AGGREGATES

Comply with Section 02690 of the Standard Specifications.
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