



Pine Street Sanitary Sewer Extension

DATE

ADDENDUM NO. 1

Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

1. Work hours Monday through Friday 8:00am to 6:00pm.
2. SW Pine Street and SW Sunset Boulevard shall have one lane open to traffic at all times via flaggers. Lane closure may only occur Monday through Friday between the hours of 8:30am to 6:00pm for SW Pine Street and 8:30am to 4:30pm for SW Sunset Boulevard. All lanes shall be open at the end of each workday.
3. Work to relocate the gas line as called out in note #14 on sheet C4 is anticipated to start the week of February 5, 2018 with roughly a 2 week construction time frame which should result in a completion date of February 23, 2018. There is the potential that this work could run beyond that date and into the start of sewer construction. If this happens it may be necessary for the contractor to coordinate schedule with the gas company for the installation of the new sanitary sewer.

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	