



**CITY OF SHERWOOD, OREGON
PROFESSIONAL ENGINEERING SERVICES
Rock Creek Sanitary Trunk Line Upsizing Project
Phase 1, Project No. 408SS (SS MP#4)
Phase 2. Project No. 409SS (SS MP#10)
REQUEST FOR PROPOSALS**

Date: December 3, 2018

ADDENDUM NO. 1

Request for Clarification (submitted November 26th, 2018):

"Is there a page limit for proposals for the City's Professional Engineering Services for Rock Creek Sanitary Trunk Line Upsizing Project?"

Response:

The page limit of any proposal submitted shall be at the discretion of the submitting engineering firm. The intent of the RFP is to have submitted sufficient information supporting engineering firms ability and capability to provide professional engineering services to the City on a unique and complex project. As noted in the RFP, evaluation of the submitted proposals is based on the (highly) responsiveness of the submittal which supports the project's needs (see section X.- Evaluation Criteria)

This ADDENDUM shall be signed and attached to the Request for Proposal and shall subsequently become part of the Contract Documents.

Request for Clarification (submitted November 30th, 2018):

"What is the City's anticipated date for bidding?"

Response :

Release of the documents for construction bidding is anticipated for after July 1, 2019. Construction project funding is included in Fiscal Year 2019/2020 budgets.

Company Name	
Consultant Name	
Consultant Signature	
Date	