

SW Sunset Blvd and SW Pine Street Sanitary Sewer Extensions

DATE

ADDENDUM NO. 1


Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

 The gas main denoted with key note #14 on Sheet C4 is to be abandoned by Northwest Natural and relocated east prior to construction of the sanitary sewer in this area. Please note that when digging the laterals for 23274, 23286, 23300, and 23342 SW Pine Street that the contractor will need to work around and protect the new gas line from damage when installing the new sanitary laterals for these homes (incidental). Exact location for the new gas main is still under review at this time. Attached plan is only general for new location.

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	



Page 2 of 3

