

## Division Street & Orcutt Place Storm Sewer and Pavement Rehabilitation

DATE: March 3, 2017

## ADDENDUM NO. 2

## Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

- General Key Note D25 on sheet 5 of the Contract Drawings (Division Street – Park Row to Washington) was changed to have an existing manhole removed to be included in the Bid Item "Removal of Structures and Obstructions" (changed sheet attached).
- Bid Closing Date Changed: Any reference in the Bid Documents referencing a Bid Closing date of Thursday, March 9, 2017 at 2:00PM(PDT) shall be changed to read Tuesday, March 14, 2017 at 2:00PM(PDT).
- First Tier Disclosure Date Changed: Any reference in the Bid Documents referencing a First Tier submittal date of Thursday, March 9, 2017 at 2:00PM(PDT) shall be changed to read Tuesday, March 14, 2017 at 4:00PM(PDT).
- Prequalification Submittal Date Changed: Any reference in the Bid Documents referencing a Prequalification submittal date of Tuesday, March 7, 2017 at 5:00PM(PDT) shall be changed to read Friday, March 10, 2017 at 5:00PM(PDT).

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	

