



## Hall Street Pavement and Storm Rehabilitation

DATE: April 2, 2021

### ADDENDUM NO. 1

#### Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

1. Rock encountered during trench/manhole excavation will be considered for extra payment when the rock exceeds that which can be removed by a backhoe and chipping equipment is required.
2. Traffic control for installation of storm sewer, in general, may be managed on site without flaggers. If the inspector notes that the traffic control is not adequately being managed by the construction crew such that in the opinion of the inspector it poses a risk to traffic or construction workers, he can require that flaggers be on site for storm sewer construction at no cost to the city (incidental).

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	