Rock Creek Sanitary Trunk Line Upsizing Phase 1
Bid Opening
April 15, 2021 at 2:00 p.m. at Sherwood City Hall

Company Name	Bid Bond	Pre-Qual Submitted	Addendum #1	Addendum #2	Pre Bid Mtg.	Bid Amount
Moore Excavating Inc.	✓	✓	✓	✓	✓	1,929,226.00