



344 – Hwy 99W Pedestrian Overcrossing Professional Engineering Services RFP

DATE: June 15, 2021

BID ADDENDUM NO. 2

Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

1. Would the City consider extending the deadline for submittal of proposals?

Response: The City's desire is for high level proposal submittals for this project and is willing to extend the submittal deadline. Therefore the revised submittal date is now Friday, June 25th, 2021. This is an extension of 7 days on the current submittal date.

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	