

Ice Age Drive: Early Work Package

Early Work Package - Clearing and Grubbing, Tree Removal, Utility Trenching and Casing Installation

City of Sherwood

24-Jan-24



Bidders			Pacific Excavation			JQ Construction		Bill Erickson Heavy Construction		KERR CONTRACTORS	
	ITEM	UNIT	TOTAL QUANTIT Y	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
BID ITEMS											
1	Extra Work Contingency	AA	AA	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	Removal of all trees and Grinding of debris	LS	ALL	\$130,000.00	\$130,000.00	\$99,700.00	\$99,700.00	\$290,000.00	\$290,000.00	\$25,000.00	\$25,000.00
3	Erosion & Sediment Control, Complete	LS	ALL	\$50,000.00	\$50,000.00	\$35,400.00	\$35,400.00	\$70,000.00	\$70,000.00	\$35,000.00	\$35,000.00
4	Installation of Casings	LS	ALL	\$240,000.00	\$240,000.00	\$147,632.00	\$147,632.00	\$334,000.00	\$334,000.00	\$124,500.00	\$124,500.00
BID TOTALS					\$ 425,000		\$ 287,732		\$ 699,000		\$ 189,500
TOTAL ESTIMATED PROJECT COST					\$ 425,000		\$ 287,732		\$ 699,000		\$ 189,500