



## NOTICE OF INTENT TO AWARD

City of Sherwood  
22560 SW Pine St.  
Sherwood, OR 97140  
Tel 503-625-5522  
Fax 503-625-5524  
www.sherwoodoregon.gov

**Mayor**  
Tim Rosener

**Council President**  
Kim Young

**Councilors**  
Renee Brouse  
Taylor Giles  
Keith Mays  
Doug Scott  
Dan Standke

**City Manager Pro Tem**  
Craig Sheldon

**Assistant City Manager**  
Kristen Switzer

Date: January 25<sup>th</sup>, 2024

Re: NOTICE OF INTENT TO AWARD A CONSTRUCTION CONTRACT

Project: **EARLY TREE REMOVAL & MINOR UTILITY TRENCHING (No. 723ST-ITQ)**

Bid Date: January 24<sup>th</sup>, 2024 @ 2:00 PM

Dear Proposer:

This is the Notice of Intent to Award required to be posted on the City's website pursuant to OAR 137-049-0395(1). The City of Sherwood received four (4) bids for work associated with the Early Tree Removal & Minor Utility Trenching Project (No. 723ST-ITQ). Bids were opened and announced publicly on January 24<sup>th</sup>, 2024 at 2:00 PM. Bid tabulations are attached to this Notice as Exhibit A.

City staff will recommend to the Sherwood City Council to authorize the Award of a construction Contract for the Base-Bid amount of \$189,500.00 to Kerr Contractors out of Woodburn, Oregon for completion of the Early Tree Removal & Minor Utility Trenching Project (No. 723ST-ITQ).

If you wish to protest this Notice of Intent to Award a construction Contract you must do so within seven (7) days after the date of the issuance of this Notice. The protest must follow the process set forth in OAR 137-049-450(4). Any protest not so complying will not be considered by the City. Protests must be directed to:

Sincerely,

Jason M. Waters, P.E.

City Engineer

City of Sherwood

[watersj@sherwoodoregon.gov](mailto:watersj@sherwoodoregon.gov)

971-979-2985

Enclosures: Exhibit A (Bid Tabulations)

# Ice Age Drive: Early Work Package

Early Work Package - Clearing and Grubbing, Tree Removal, Utility Trenching and Casing Installation

City of Sherwood

24-Jan-24



Bidders			Pacific Excavation			JQ Construction		Bill Erickson Heavy Construction		KERR CONTRACTORS	
	ITEM	UNIT	TOTAL QUANTIT Y	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
BID ITEMS											
1	Extra Work Contingency	AA	AA	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	Removal of all trees and Grinding of debris	LS	ALL	\$130,000.00	\$130,000.00	\$99,700.00	\$99,700.00	\$290,000.00	\$290,000.00	\$25,000.00	\$25,000.00
3	Erosion & Sediment Control, Complete	LS	ALL	\$50,000.00	\$50,000.00	\$35,400.00	\$35,400.00	\$70,000.00	\$70,000.00	\$35,000.00	\$35,000.00
4	Installation of Casings	LS	ALL	\$240,000.00	\$240,000.00	\$147,632.00	\$147,632.00	\$334,000.00	\$334,000.00	\$124,500.00	\$124,500.00
BID TOTALS					\$ 425,000		\$ 287,732		\$ 699,000		\$ 189,500
TOTAL ESTIMATED PROJECT COST					\$ 425,000		\$ 287,732		\$ 699,000		\$ 189,500