

Sherwood Skate Park

December 21, 2018

ADDENDUM NO. 2

Addition/Change to the Contract Documents

The work provided for in this addendum shall become a part of the drawings and specifications for this project.

1. The deadline for questions has been extended to Wednesday December 26, 2018 at 12:00 PM. Please direct questions to bid to Craig Sheldon at sheldonc@sherwoodoregon.gov.
2. The Engineer's estimate for this project is \$650,000.00 and the alternate cost is \$30,000.00.
3. Included in this Addendum are revised construction drawings dated December 19, 2018.
4. Review all additional notes identified by Addendum No. 2 as shown on plans.
5. Included in this Addendum is the sign-in sheet for the mandatory pre-bid meeting held on December 19, 2018.
6. The following have been removed from the scope of work (no longer in contract):
 - a. Park Benches. *
 - b. Park Picnic Table. *
 - c. Park Trash Receptacles. *
 - d. Fire Lane Red Paint and "Fire Lane No Parking" markings.
 - e. Special Inspections for steel compaction and concrete.
* Contractor to pour pads
7. The following have been added to the scope of work:
 - a. Water quality manhole structure as shown on plans – separate line item in bid required for this work.
 - b. Clean Water Services (CWS) signage as shown on plans.
 - c. Erosion control measures as shown on plans.
 - d. Regrading requirements of existing water quality swale as shown on plans.
 - e. Rip Rap to two (2) outfall locations as shown on plans.

Sherwood Skate Park
Addendum No. 2

This ADDENDUM shall be signed and attached to the Bidder's Proposal and shall subsequently become part of the Contract Documents.

Company Name	
Contractor Name	
Contractor Signature	
Date	